

## REQUEST FOR BOARD ACTION

### HENDERSON COUNTY BOARD OF COMMISSIONERS

**MEETING DATE:** April 17, 2024

**SUBJECT:** Bid Award for Jackson Park and County Facilities Paving

**PRESENTER:** Andrew Griffin, Facility Services Director

**ATTACHMENTS:**

- I. Engineer Recommendation of Award
- II. Bid Summary
- III. Bid Tabulation

#### **SUMMARY OF REQUEST:**

The Board is requested to approve the bid and authorize staff to proceed with paving at Jackson Park and County Facilities. Bidding was conducted between March 6, 2024, and March 28, 2024.

The proposal received from Tarheel Paving is for a total price of \$326,476.80 inclusive of Alternate 2 Jackson Park. The budget for the Jackson Park Paving is being funded by state grant funds which has an available balance of \$609,648. The county wide paving projects have an available budget of \$150,000 utilizing County funds.

#### **BOARD ACTION REQUESTED:**

The Board is requested to accept the lowest responsive, responsible bid from Tarheel Paving and authorize Henderson County staff to proceed with the award of Jackson Park and County Facilities Paving in the amount of \$326,476.80.

#### ***Suggested Motion:***

***I move the Henderson County Board of Commissioners to accept the lowest responsive, responsible bid from Tarheel Paving and authorize Henderson County staff to proceed with the award of Jackson Park and County Facilities Paving in the amount of \$326,476.80.***



We would recommend the following overall construction budget for the project:

Tarheel Paving - Jackson Park Contract	\$247,954.80
Allocation of Cost of Bonds (to be added to the amount above – 78%)	\$7,098.00
Contingency	\$30,000.00
ECS Contract	\$6,400.00
Tarheel Paving - County Facilities Contract	\$69,422.00
Allocation of Cost of Bonds (to be added to the amount above – 22%)	\$2,002.00
Contingency	\$10,000.00

The recommended contingency is to ensure there is enough budget to cover any unexpected conditions found during construction and also to provide the County with an allowance for geotechnical services including asphalt testing. WGLA has already provided a budget/fee for construction administration and inspections.

Let me know if you have any questions related to this recommendation of award. Upon approval, we will begin preparation of the contract documents for the project.

Sincerely,  
WGLA Engineering, PLLC

*William R. Buie*

William R. Buie

Jackson Park and County Facilities Paving

Bid Summary - Bid Opening 3/28/2024

	Bidder	Section #1 Jackson Park	Section #3 County Facilities	Total Base Bid	Add/Alternate #2 Jackson Park	Add/Alternate #4 County Facilities	Bonds	Total
1	<u>Tarheel Paving</u>	<u>\$70,741.25</u>	<u>\$69,422.00</u>	<u>\$140,163.25</u>	<u>\$177,213.55</u>	<u>\$249,080.40</u>	<u>\$9,100.00</u>	<u>\$575,557.20</u>
2	<u>Trace and Company</u>	<u>\$99,878.00</u>	<u>\$109,484.62</u>	<u>\$209,362.62</u>	<u>\$115,209.85</u>	<u>\$187,300.15</u>	<u>\$10,000.00</u>	<u>\$521,872.62</u>
3	<u>JLS Company</u>	<u>\$101,590.00</u>	<u>\$137,729.00</u>	<u>\$239,319.00</u>	<u>\$131,895.80</u>	<u>\$219,137.50</u>	<u>\$11,690.00</u>	<u>\$602,042.30</u>

Received By: William R. Buis

Date: 3/28/24





Unit Price Work

No.	Description	Unit	Unit Price	Unit Price	Unit Price
1	Additional Stone for Subgrade	TN	\$ 65.00	\$ 38.25	\$ 45.00
2	Tensar BX 1200 Geogrid (or approved equal)	LS	\$ 16.00	\$ 11.50	\$ 5.00
3	Petromat 4599 Paving Fabric (or approved equal) (4th Ave Bridge only)	SY	\$ 69.97	\$ 11.50	\$ 6.00
4	Shoulder Backfill (CABC Stone Along Pavement Edge) (18inch width)	LF	\$ 45.00	\$ 10.50	\$ 4.00
5	New Wheel Stop	EA	\$ 175.00	\$ 150.00	\$ 200.00