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INVITATION FOR BIDS

The Henderson County Public Schools, North Carolina invites interested licensed Contractors to submit
construction bids for the ATKINSON ELEMENTARY PAVILLION, located in Hendersonville, North
Carolina.

A Mandatory Pre-Bid Conference will be held at Atkinson Elementary School at 10:00 am on July
25, 2019.

Bids will be received by the Owner, Henderson County Public Schools, at Martin Ballard's office located in
246 Education Drive, Flat Rock, NC, until 2:00 PM on July 31, 2019 at which time said bids will be
publicly opened and read aloud.

The envelopes containing the bids must be sealed and addressed to Henderson County Public Schools,
and designated as a Construction Bid for ATKINSON ELEMENTARY PAVILLION.

Copies of the Bidding Documents will be issued as pdf's by email. No partial sets will be issued.
Copyright of documents is emphasized. Documents may not be obtained or reproduced for any other
purpose without written permission from Mark Lusk Architecture PLLC.

Performance and Payment Bond are required if contract is $300,000 or greater.

Bid Bonds are required if bid is $500,000 or greater. If required, each Bid must be accompanied by a
certified check of the Bidder, or by a Bid Bond made payable to the Owner for an amount equal to no less
than 5 percent of the total bid as a guarantee that, if the bid is accepted, the required Agreement will be
executed and that a 100% Performance Bond will be furnished.

No Bid may be withdrawn after the scheduled closing time for receipt of bid for a period of 60 days.

The Owner reserves the right to waive irregularities in the Bidding process and to reject any or all Bids,
subject to the laws and regulations of the State of North Carolina.

Mr. Martin Ballard
Hendersonville County Public Schools

END OF DOCUMENT
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS

These Supplemental Instructions To Bidders amend or supplement Instructions To Bidders (AIA
Document A701-1997) and other provisions of Bidding and Contract Documents as indicated below.

Compliance with these Supplemental Instructions is required by the Henderson County Public Schools,
Hendersonville, North Carolina.

All provisions of A701-1997, which are not so amended or supplemented, remain in full force and effect.

Bidders are cautioned to carefully examine the Bidding and Contract Documents for additional
instructions or requirements.

RELATED DOCUMENTS

AIA Document A701-1997, hereby incorporated by reference.

Invitation For Construction Bids.

Bid Form.

Supplementary Conditions.

Other documents that may be identified in the Bidding and Contract.

MODIFICATIONS TO A701-1997

Delete Paragraph 1.1 and insert the following:

§1.1 BIDDING DOCUMENTS include the Bid Requirements and the proposed Contract Documents.

§ 1.1.1 Bid Requirements consist of the Invitation for Construction Bid, AIA Document A701-1997,
Instructions to Bidders, this Section, Supplemental Instructions to Bidders, Bid Form and any
Supplemental Instructions to Bidders included in the Bidding Documents, and all Addenda issued
prior to the receipt of Bids.

§ 1.1.2Contract Documents consist of the AIA Document A101-2007, Standard Form of Agreement
Between Owner and Contractor, AIA Document A201-2007, General Conditions of the Contract
for Construction, Supplementary Conditions, the Scope of Work as indicated on the Plans and the
Specifications, the Contractor's Bid and Contract Modifications issued after execution of the
Contract. All forms shall be referenced hereafter by the form number only. The Contract
Documents shall govern the Work under all Divisions and Sections the same as if incorporated
therein.

§ 1.1.3 Contract Modifications may be one of the following:

§ 1.1.3.1 A written amendment to the Contract signed by both parties;

§1.1.3.2 A Change Order.

§ 1.1.3.3 A Construction Change Directive;

§ 1.1.3.4 A written order for a minor change in the Work issued by the A/E.

Delete Paragraph 1.8 and insert the following:
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§ 1.8 BIDDER is a person or entity who submits a Bid to the Owner.
Add the following subparagraph:

§1.10 ARCHITECT/ENGINEER (A/E) - A person or firm who performs professional services associated
with the practice of architecture, professional engineering, land surveying, landscape architecture
and interior design pertaining to construction, as defined by the Chapters 83A and 89C of the NC
General Statutes, as well as incidental services that members of these professions and those in
their employ may logically or justifiably perform, including studies, investigations, surveys,
evaluations, consultations, planning, programming conceptual designs, plans and specifications,
cost estimates, inspections, shop drawing reviews, sample recommendations, preparation of
operating and maintenance manuals and other related services. In the absence of an A/E, the
Owner assumes the role of the A/E.

Add the following subparagraph:
§1.12 Wherever the word "Architect" or "A/E" appears in the INSTRUCTIONS TO BIDDERS and
herein, the intent is the design professional with whom the Owner has a contractual agreement.

8§Add the following subparagraph:

§1.13 Wherever the word "Owner" or "Owner" appears in the INSTRUCTIONS TO BIDDERS and
herein, the intent is the Owner with whom the successful Bidder will have a contractual
agreement.

Add the following subparagraph:

§1.14 Wherever the phrase "in the form of" or similar appears in the Contract Documents, that phrase
shall be taken to permit the use of alternative forms, provided all information required by the
referenced form is submitted in a format acceptable, in their sole discretion, to the Owner. Where
the Bidder or Contractor is directed to use a specific form, that form shall be used without
exception.

Delete Subparagraph 2.1.3 and insert the following:

§ 2.1.3 The Bidder has visited the site, become familiar with local conditions under which the Work is to
be performed, has correlated the Bidder's personal observations with the requirements of the
proposed Contract Documents and has accepted full responsibility for any pre-bid existing
conditions that would affect the Bid that were obvious and could have been ascertained by a site
visit.

Add the following subparagraph:

§ 2.1.5 The workplace will be maintained drug-free in accordance with Article 5 of Chapter 90 of the NC
General Statutes, as amended.

Add the following paragraph:
§ 2.2 Mandatory Pre-Bid Conference is required:

§ 2.2.1 Prospective Bidders are required to be represented at a Mandatory Pre-Bid Conference, at the
specified time, date and place;

§ 2.2.2 Only those prospective Bidders that are represented and are listed on the sign-in sheet will be
allowed to submit Bids on the Work;

§ 2.2.3 When it is in the best interest of the Owner, the Owner shall have the right to schedule more than
one Mandatory Pre-Bid Conference. All prospective Bidders shall be represented and listed on
the sign-in sheet of at least one Mandatory Pre-Bid Conference to be eligible to bid the Work.

Add the following paragraph:
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§2.4 The A/E will publish, prior to the Bid opening, an Addendum to the Contract Documents listing,
the prospective Bidders that were represented and signed-in at the Mandatory Pre-Bid
Conference(s).

Delete paragraph 3.1 and substitute the following:
§3.1 COPIES OF BIDDING DOCUMENTS

§ 3.1.1 Bidders and Sub-bidders may obtain complete sets of the Bidding Documents from the office
designated in the Invitation for Construction Bids for the sum stated therein.

§ 3.1.2 If the deposit is listed as refundable on the Invitation for Construction Bids, then:

§ 3.1.2.1 The deposit will be refunded to all plan holders that return the Bidding Documents in good
condition within ten (10) days; or

§ 3.1.2.2 The cost of replacement of missing or damaged documents will be deducted from the deposit;
and,

§ 3.1.2.3 A Bidder receiving a Contract Award may retain the Bidding Documents and the Bidder's
deposit will be refunded.

§ 3.1.3 Bidders and sub-bidders shall use complete sets of Bidding Documents in preparing Bids or sub-
Bids; neither the Owner nor A/E assumes responsibility for errors or misinterpretations resulting
from the use of incomplete sets of Bidding Documents. Partial sets of Bidding Documents will not
be issued.

§ 3.1.4 The Owner and A/E have made copies of the Bidding Documents available on the above terms
for the purpose of obtaining Bids on the Work. No license or grant of use is conferred by issuance
of copies of the Bidding Documents.

Delete subparagraph 3.2.1 and substitute the following:

§ 3.2.1 The Bidder and each sub-Bidder shall carefully study and compare the Bidding Documents with
each other, and with other work being bid concurrently or presently under construction to the
extent that it relates to the Work for which the Bid or sub-Bid is submitted. The Bidder and each
sub-Bidder shall examine the site and local conditions, such as, but not limited to, location,
accessibility, general character of the site or building and the extent of existing work within or
adjacent to the site, and shall incorporate the impact, if any, of such conditions into the Bid
submitted.

Delete subparagraph 3.2.2 and substitute the following:

§ 3.2.2 Bidders and sub-Bidders requiring clarification or interpretation of the Bidding Documents shall
make a written request which shall reach the A/E at least ten (10) days prior to the date for
receipt of Bids. No oral interpretations in regard to the meaning of Plans and Specifications will be
made and no oral instructions will be given prior to the award of the Contract.

Delete subparagraph 3.3.1 and substitute the following:

§ 3.3.1 The materials, products and equipment described in the Bidding Documents establish a standard
of required function, dimension, appearance and quality to be met by any proposed substitution.
Reference in the Bidding Documents to the words "or equal” and "or approved equal" shall be
interpreted as establishing a standard of quality and shall not be construed as limiting
competition.

Delete subparagraph 3.3.4 and substitute the following:

§ 3.3.4 No substitutions during construction for specified items shall be allowed unless they are
recommended by the A/E and approved by the Owner.
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Delete subparagraph 3.4.3 and substitute the following:
§ 3.4.3 No Addenda will be issued later than the fifth (5th) calendar day prior to the date set for receipt of
Bids, except to:

§ 3.4.3.1 withdraw the request for Bids; or,
§ 3.4.3.2 postpone the date for receipt of Bids.

Add the following subparagraph:

§ 3.4.5 When the date for receipt of Bids is to be postponed and there is insufficient time to issue a
written Addendum prior to the original Bid Date, prospective Bidders shall be notified by
telephone, fax or other appropriate means with immediate follow up with a written Addendum.
This Addendum shall verify the postponement of the original Bid Date and establish a new Bid
Date. The new Bid Date shall be no earlier than the fifth (5th) calendar day after the date of
issuance of the Addendum postponing the original Bid Date.

Add the following subparagraph:
§ 3.4.6 Bid Forms wherein the Bidder fails to acknowledge all issued Addenda by number shall be
rejected as non-responsive, except for the following:

§ 3.4.6.1 The Addendum only gives clarifications or lists attendees at a Mandatory Pre-Bid Conference;
or,

§ 3.4.6.2 The Bid received clearly indicates that the Bidder received the Addendum, such as where the
Addendum added another item to the Invitation for Construction Bids and the Bidder submitted a
Bid thereon; or,

§ 3.4.6.3 The Addendum clearly would have had no effect or merely a trivial or negligible effect on price,
quality, quantity, or delivery, and does not affect the relative standing of the Bidders. Under no
circumstances can the Bid Amount be changed or modified.

(1) Trivial Or Negligible Effect shall be defined as an increase in the Base Bid
amount of the apparent low bidder, not to exceed one percent (1%) of the
Base Bid amount. There shall be no percentage limitation if the Addendum
decreases the cost of the Work. The cost of the Addendum shall be
determined by the A/E or by the Owner's procurement officer.

(2) Relative Standing Of The Bidders shall mean that the order of the Bidders
would be the same regardless of the Addendum. If the estimated cost of
the Addendum (regardless of the percent of increase) exceeds the
difference between the Bids of the apparent low bidder and the second-low
bidder, then the Bid of the apparent low bidder shall be rejected as non-
responsive.

Delete subparagraph 4.1.1 and substitute the following:

§4.1.1 Bids shall be submitted on the Bid Form included in the Bidding Documents, or on true copies
thereof, and signed in ink or other indelible media. The Bidder shall make no stipulations or
qualify its Bid in any manner not permitted on the Bid Form.

Delete subparagraph 4.1.4.

Delete subparagraph 4.1.5 and substitute the following:
8§ 4.1.5 All requested Alternates must be bid.

§ 4.1.5.1 Indicate either a dollar amount or the words "zero" or "No Change"

§ 4.1.5.2 Indicate "ADD TO" or "DEDUCT FROM" for each Alternate,
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Delete subparagraph 4.1.6.
Delete subparagraph 4.1.7.

Add the following subparagraph:

§4.1.8 Unsigned Bids shall be rejected; provided however, that an unsigned Bid shall not be rejected
when it is accompanied by a properly prepared Bid Security or by other material indicating the
Bidder's intention to be bound by the unsigned document, such as the submission of a Bid
Guarantee with the Bid or a letter with the Bid signed by the Bidder, referring to and identifying
the Bid itself.

Add the following subparagraph:
§ 4.1.9 Subcontractor(s) listed on the Bid Form to perform Alternate Work may be used for both the
Alternate and Base Bid Work, if the Alternate is accepted.

Delete paragraph 4.2 and substitute the following:
8§4.2 BID SECURITY

§4.2.1 If required as stated in the Invitation for Bid form, each Bid shall be accompanied by Bid Security
in the dollar amount, if any, listed on the Bid Form, or in an amount of not less than five percent
(5%) of the Base Bid. The Bid Security shall be:

§ 4.2.1.1 Written on a Surety's Bid Bond form that has been executed by a Surety, made payable to the
Owner; meeting the standards required by the Bidding Documents and the Bidder and Surety are
firmly bound unto the Henderson County School District under the conditions of the Bid Bond
provided in the Bidding Documents; or,

§ 4.2.1.2 An electronic Bid Bond authorization number issued by a firm or organization authorized by the
surety to receive, authenticate and issue binding electronic Bid Bonds on behalf the surety; or,

§ 4.2.1.3 In the form of a certified cashier's check.

§ 4.2.2 By providing an electronic bid bond authorization code and signing the Bid Form, the Bidder is
certifying that an electronic bid bond has been executed by a Surety meeting the standards
required by the Bidding Documents and the Bidder and Surety are firmly bound unto the
Henderson County School District under the conditions of the Bid Bond provided in the Bidding
Documents.

§ 4.2.3 To be acceptable, a Bid Bond shall:

§ 4.2.3.1Be issued by a surety company licensed to do business in North Carolina;

§ 4.2.3.2 Be issued by a surety company having, at a minimum, a "Best Rating" of "A" as stated in the
most current publication of "Best's Key Rating Guide, Property-Casualty'. In addition, the surety
shall have a minimum "Best Financial Strength Category" of "Class V, and in no case less than

five (5) times the contract amount.

§ 4.2.3.3 Be accompanied by a certified and current power of attorney by the attorney-in-fact who
executes the bond on the behalf of the surety company; and,

§ 4.2.3.4 Be enclosed in the bid envelope at the time of Bid Opening, either in paper copy or as a Bid
Bond authorization number provided on the Bid Form.

§4.2.4 By providing Bid Security, the Bidder pledges to enter into a Contract with the Owner on the
terms stated in the Bidding Documents and will, if required, furnish bonds covering the faithful
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§4.24.1
§4.24.2
§4.2.43

§4.25

performance of the Contract and payment of all obligations arising thereunder. The Bidder shall
forfeit to the Owner as liquidated damages the amount of the Bid Security if the Bidder fails to:

Correct any Bid deficiency as required by the Bidding Documents and the Manual; or,
Enter into such Contract; and,
Furnish such bonds, if required.

The Owner shall have the right to retain the Bid Security of any or all Bidders until such time as
one of the three conditions listed below has been met.

§ 4.2.5.1 The Contract for Construction has been executed and both Labor and Material Payment and

§4.25.2
§4.253

§4.2.6

Performance Bonds, if required, have been furnished; or,

The specified time has elapsed so that Bids may be withdrawn; or,

The Owner has rejected all Bids.

Bidders submitting a Bid Security not meeting the required amount, surety rating or financial
strength rating shall have one working day from the Bid Opening to cure the deficiency or the

Bid shall be considered non-responsive. The Bid Security amount submitted with the Bid must
be at least 80% of the required amount to be eligible for correction.

Delete Subparagraph 4.3.1 and substitute the following:

§43.1

All copies of the Bid, the Bid Security, if any, and all other documents required to be submitted
with the Bid should be enclosed in a sealed opaque envelope. The Bid Envelope should be
addressed to the party receiving the Bids and shall be identified with the Project Name, the
Bidder's name and address and, if applicable, the designated portion of the Work for which the
Bid is submitted.

Delete subparagraph 4.3.3 and substitute the following:

§4.3.3

§433.1

§4.3.3.2

The Bidder shall assume full responsibility for timely delivery at the location designated for
receipt of Bids.

Bidders attending the Bid Opening should bring Bids to the place of the Bid Opening as shown
in the Invitation for Construction Bids. The Bids should be given to the procurement officer of
the Owner or his designee (includes the A/E) prior to the time of the Bid Opening.

Bids sent by mail or special delivery service (UPS, Federal Express, etc.) should be labeled
"SEALED BID ENCLOSED", and shall be addressed to the Owner designated purchasing
office as shown in the Invitation for Construction Bids. Delivery of Bids to the above location
shall be prior to the time of Bid Opening. Bids not received at the above location or Owner's
mail room, prior to the time of Bid Opening, will be rejected.

Add the following subparagraph:

§4.35

Any other or special documents requested of the Bidder in these Bidding Documents shall be
included in the Bid Envelope. If they are not included with the Bid Envelope, the Bidder shall
have twenty four (24) hours from the time of the Bid Opening to provide these documents or its
Bid shall be considered non-responsive.

Add the following subparagraph:

§4.3.6

The official time for receipt of Bids shall be determined by reference to the clock designated by
the Owner procurement officer or his designee. The procurement officer conducting the Bid
Opening shall determine and announce that the deadline has arrived and no further Bids or bid
modifications will be accepted. All Bids and bid modifications in the possession of the
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procurement officer at the time the announcement is completed shall be considered timely,
whether or not the bid envelope has been date/time stamped or otherwise marked by the
procurement officer.

Delete subparagraph 4.4.2 and insert the following:

§4.4.2

Prior to the time and date designated for receipt of Bids, a Bid submitted may be modified or
withdrawn by notice to the party receiving Bids at the place designated for receipt of Bids. Such
modification shall be in writing on the Bid Form contained in the Bidding Documents or a true
copy thereof, and over the signature of the Bidder.

Delete Article 5 in its entirety and substitute the following:

ARTICLE 5 CONSIDERATION OF BIDS

§5.1

§5.2

§5.2.1

§5.2.2

§5.23

§524

§5.25
§5.3

§53.1

§5.3.2

COMPLIANCE WITH REQUIREMENTS. To be considered, Bids shall be made in accordance
with these Instructions to Bidders. Failure to comply with these bidding requirements may
cause a bid to be rejected.

OPENING OF BIDS

Bids received on time will be opened publicly and read aloud. Bids that are determined, at the
time of opening, to be non-responsive shall not be read. If all Bids are to be rejected, the Owner
shall announce the reason(s) therefore.

The date and location of the posting of the Notice of Intent to Award will be announced.

The Owner shall send a copy of the final Bid Tabulation to all Bidders within ten (10) working
days of the Bid Opening.

If the Project is to be awarded, the Owner shall send a copy of the Notice of Intent to Award to
all Bidders after posting.

If only one Bid is received, the Bid shall be opened and considered.

REJECTION OF BIDS

The Owner shall have the right to reject any or all Bids, reject a Bid not accompanied by a
required Bid Security or by other data required by the Bidding Documents, or reject a Bid which

is in any way incomplete or irregular.

Bids shall be rejected for any of the following reasons, which include, but are not limited to:

§ 5.3.2.1 Failure by a Bidder to be represented at a Mandatory Pre-Bid Conference or site visit; or,

§ 5.3.2.2 Failure to deliver the Bid on time; or,

§ 5.3.2.3 Failure to comply with Bid Security requirements, except as allowed herein; or,

§ 5.3.2.4 Listing an invalid electronic Bid Bond authorization number on the bid form; or,

8 5.3.2.5 Failure to Bid an Alternate; or,

§ 5.3.2.6 Failure to list qualified Subcontractors as required by law, or,

§ 5.3.2.7 Showing any modification(s) or exception(s) qualifying the Bid; or,
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§5.3.2.8

§5.3.29

Faxing a Bid directly to the Owner or their representative; or,

Failure to include in the Bid Envelope all items required by the Bidding Documents; or,

§ 5.3.2.10 Failure to include a properly executed Power-of-Attorney with the bid bond.

§5.3.3
§5.3.3.1
§5.3.3.2

§5.3.3.3

§5.3.34

§5.3.35

§5.3.3.6

§5.3.3.7

§5.3.3.8

§5.3.39

Bids shall not be rejected for the following reasons, which include, but are not limited to:
Failure to write "Sealed Bid Enclosed" on the outside of the mailing envelope; or,
Failure to seal the Bid envelope; or,

Listing a modification to the Bid on the outside of the Bid envelope, provided however that such
modifications will not be considered; or,

Failure to list any information on the envelope other than that which may be required by law; or,

Providing a fax copy or other reproduction of any or all Bidding Documents in the Bid envelope:
or,

Failure to indicate "ADD TO" or "DEDUCT FROM" on an Alternate, but only when the
adjustment is obvious; or,

Failure to provide an Incremental Price or a Unit Price when requested on the Bid Form; or,

Providing additional listings of "Subcontractor Specialty" beyond those listed on the Bid Form;
or,

Failure of the Bidder to sign the Bid, provided it is accompanied by a properly prepared Bid
Security, or other information, as required by this Section; or,

§ 5.3.3.10 Providing a reproduction of a signature on any or all Bidding Documents; or,

§ 5.3.3.11 Failure of the corporation to include its seal on the Bid; or,

§ 5.3.3.12 Bid Bond not signed by the bidder but only if the bond has been properly executed and signed

§5.3.3.13

§5.3.4

§5.34.1

§5.34.2

§5.4

§5.4.1

by the bonding company or agent.
Immaterial variation from the exact requirements of the Bidding Documents.

Bidders shall have one (1) working day from the time of Bid opening to correct the following
deficiencies:

Failure to provide five percent (5%) Bid Security when required, provided that the Bidder did
furnish Bid Security in the proper form equal to at least eighty (80) percent of that required in
the Invitation for Construction Bids; and,

Failure to provide a Bid Bond with the proper surety rating and financial strength, provided
that the Bidder did furnish Bid Security in the proper form equal to at least eighty (80) percent
of that required in the Invitation for Construction Bids.

ACCEPTANCE OF BID (AWARD)
INTENT TO AWARD. It is the intent of the Owner to award a Contract to the lowest evaluated

responsive bid submitted by a responsible Bidder. The lowest evaluated responsive bid will
be determined by the sum of the base bid plus all alternates. However, the Owner reserves
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§54.2

§5.4.3

§5.4.4

the right to accept that bid received which in the Owner's judgment is in the Owner's own best
interest (Refer to 5.4.3 below). The Owner reserves the right to conduct discussions with
apparent responsive bidders for the purpose of clarification to assure full understanding of the
requirements of the Invitation for Bid.

NOT USED.

REJECTION OF BIDS. The Owner shall have the right to reject all Bids; to reject Unit Prices
proposed in a Bid without invalidating other portions of the Bid; to waive informalities or
irregularities in a Bid received and to accept that Bid which, in the Owner's judgment, is in the
Owner's own best interests. Failure by the Bidder to correct any deficiency as requested may
cause the Bid to be rejected as non-responsive.

NOT USED

Delete Article 6 in its entirety and substitute the following:

ARTICLE 6 CONTRACTOR'S QUALIFICATIONS

86.1

§6.1.1

§6.1.2

§6.1.3

§6.1.4

§6.1.5

§6.2

§6.2.1

STANDARDS OF RESPONSIBILITY. A prospective Contractor shall be considered as
meeting the State's standards of responsibility when the firm has:

Appropriate financial, material, equipment, facility and personnel resources and expertise, or
the ability to obtain them, necessary to indicate its capability to meet all contractual
requirements; and,

A satisfactory record of performance; and,

A satisfactory record of integrity; and,

Is qualified legally licensed to contract in the State of North Carolina, and

Has supplied all necessary information in connection with the inquiry concerning
responsibility.

ADDITIONAL INFORMATION. Each Bidder submitting a Bid shall, upon request, submit an
AIA Questionnaire for Contractors, and all additional information as required by the Owner to
support the Owner's evaluation of the responsibility of the Bidder.

Each Bidder, by submitting a Bid, agrees to waive any claim it has or may have against the
Owner, the A/E and their respective employees arising out of or in connection with the
administration, evaluation or recommendation of any bid.

Delete Article 7 in its entirety and substitute the following:

ARTICLE 7 PERFORMANCE AND PAYMENT BONDS

§7.1

§7.11

§7.2

BOND REQUIREMENTS

When required by the Invitation for Construction Bids, the Contractor shall provide and pay
the cost of Performance and Labor and Material Payment Bonds as described and defined in
Paragraph 11.5 of Supplementary Conditions.

TIME OF DELIVERY
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§7.2.1 When bonds are required by the Invitation for Construction Bids, the Contractor shall have a
maximum of twenty-one (21) days from the date of posting of the Notice of Intent to Award, to
deliver the Performance and Labor and Material Payment Bonds, Certificate of Insurance and
the Contract (signed by Contractor only). Failure to deliver these documents as required shall
entitle the Owner to consider the Bidder non-responsible and to declare the Bid Security
forfeited.

Insert Article 9 as follows:

ARTICLE 9 PROJECT INFORMATION

§9.1 PROJECT NAME: ATKINSON ELEMENTARY PAVILLION
PROJECT NUMBER: 19010
PROJECT LOCATION: Hendersonville, North Carolina
§9.2 Bids sent by mail or special delivery service (UPS, FedEx, etc) should be labeled "SEALED
BID ENCLOSED", and shall be addressed to the Owner's designated purchasing office as
follows:
Name of Owner: Henderson County Public Schools
Designated Purchasing Office: Henderson County Public Schools
Office Address: 414 Fourth Avenue West
Hendersonville, NC 28739
Owner Representative: Mr. Martin Ballard

Contact Information:
828.697.4992
Fax: 828.698.6186

§9.3 Notice of Intent to Award, will be posted at the following location: TBD
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BID FORM

BID OF:
(Contractor)
BID TO: HENDERSON COUNTY PUBLIC SCHOOLS
(Owner)
PROJECT NAME: ATKINSON ELEMENTARY PAVILLION
PROJECT NUMBER: 19010 BID DATE:

BASE BID AGREEMENT

The undersigned, having examined all the Bidding Documents and acknowledging all Addendum(a) as
follows:

Addendum(a)#

shall execute the entire Work in the Bidding Documents as described, for a LUMP SUM amount of;

Dollars

% ) which sum is hereafter called the BASE BID.

DATE FOR COMMENCEMENT AND SUBSTANTIAL COMPLETION

The Date for Commencement shall be established in the Notice to Proceed. The Contractor shall not incur
any expense until the contract has been awarded. An award requires that either the Contract be signed by
both the awarding authority and the contractor or a Notice to Proceed is executed.

All work shall be substantially completed (as evidenced by the date on the CERTIFICATE OF
SUBSTANTIAL COMPLETION) on or before August 23, 2019, subject to adjustments as provided in the
Contract Documents.

The undersigned further agrees that from the compensation to be paid, the owner may retain liquidated
damages the sum of One Hundred Fifty Dollars ($150) for each calendar day the actual contract time for
Substantial Completion exceeds the specified or adjusted contract time for Substantial Completion as
provided in the Contract Documents.

BID SECURITY

Bid Bonds are required if bid is $500,000 or greater. If required the undersigned enclosed bid security in
the amount of not less than five (5) percent of the BASE BID. The Contractor shall have seven (7) days
maximum from the date of the Notice of Intent to Award to deliver Performance and Payment Bond,
Certificate of Insurance, and the Contract (signed by Contractor only). Failure to deliver these documents,
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as required, shall entitle the agency to consider the Contractor non-responsible and declare the bid security
forfeited.

ADDENDA

The undersigned acknowledges the receipt of the addenda (as noted on page one of this Bid Form) and
confirms that the BID as submitted reflects appropriate price responses.

BID HOLDING TIME AND ACCEPTANCE

The undersigned agrees that this Base Bid may not be revoked or withdrawn after the time set for the
opening of bids, but shall remain open for acceptance for a period of sixty (60) days following the bid date.

CERTIFICATION REGARDING DRUG-FREE WORKPLACE

The undersigned certifies that the contractor listed below will provide a "drug-free workplace" as that term is
defined in Article 5 of Chapter 90 of the NC General Statutes.

PROGRESS PAYMENTS

Contractor's Application for Payment shall be submitted to the Architect on AIA Document G702 and G703 -
1983 Edition. The period covered by each application for Payment shall be not less than one calendar
month. The Owner shall make progress payments to the Contractor on undisputed amounts certified by the
Architect within thirty (30) days from receipt of the Application for Payment by the Owner.

CONTRACTOR'S CLASSIFICATIONS AND SUBCLASSIFICATIONS WITH LIMITATIONS

(Classification) (Subclassification) (Limitations)

(NC Contractor's License Number)
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AUTHORIZATION

(Type or Print Name of Contractor)

(Type or Print Address)

(Type or Print Phone Number) (Type or Print Fax Number)
(Type or Print Name) (Title)
(Signature) (Date)

END OF BID DOCUMENT
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MODIFICATIONS TO AIA A101-2017

STANDARD MODIFICATIONS TO AIA A101-2017

These Standard Modifications amend or supplement the Standard Form of Agreement Between Owner
and Contractor (AIA Document A101-2017) and other provisions of Bidding and Contract Documents as
indicated below.

Compliance with these Standard Modifications is required by Henderson County, North Carolina.

All provisions of A101-2017, which are not so amended or supplemented, remain in full force and effect.

RELATED DOCUMENTS

AIA Document A101-2017 hereby incorporated by reference and referred to hereafter as A101.

AIA Document A201-2017 hereby incorporated by reference and referred to hereafter as A201.

Document Supplementary Conditions.

Other documents that may be identified in the Bidding and Contract Documents.

MODIFICATIONS TO A101

ARTICLE 2 THE WORK OF THIS CONTRACT

Delete Section 2 and insert the following:

The Contractor shall fully execute the Work as described in the Contract Documents, or
reasonable inferable by the Contractor as necessary to produce the results indicated by
the Contract Documents, except to the extent specifically indicated in the Contract
Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

Add the following new Paragraphs 3.4 and 3.5 to the end of Section 3:

§3.4

§3.4.1

The Contractor acknowledges and recognizes that the Owner is entitled to full and beneficial
occupancy and use of the complete Work following expiration of the Contract Time and that the
Owner has entered into, or will enter into, binding agreements demising all or part of the premises
where Work is to be completed based upon the Contractor's achieving Final Completion of the
work within the Contract Time. It is hereby mutually agreed by and between the parties that time
shall be an essential part of the Agreement and the Contractor further acknowledges and agrees
that if the Contractor fails to complete substantially or cause the Final Completion of any portion
of the Work within the Contract Time, the Owner will sustain damages and loss as a result of
such failure. The exact amount of such damages will be difficult to ascertain. Therefore, the
Owner and the Contractor agree as set forth below in this Paragraph 3.4.

If the Contractor fails to achieve Substantial Completion of the Work within the Time for
Completion allowed in the Agreement, the Owner shall be entitled to retain or recover from the
Contractor and its Surety, as liquidated damages and not as a penalty, the following per diem
amounts commencing upon the first day following expiration of the specified or adjusted time of
performance and continuing until the actual Date of Substantial Completion. Such liquidated
damages are hereby agreed to be a reasonable estimate of damages the Owner will incur as a
result of delayed completion of the Work: $150 per day.
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83.4.3 The Owner may deduct liquidated damages described in Subparagraphs 3.4.1 and 3.4.2 from
any unpaid amounts then or thereafter due the Contractor under this Agreement. Any liquidated
damages not so deducted from any unpaid amounts due the Contractor shall be payable to the
Owner by the Contractor or its Surety at the demand of the Owner

ARTICLE 4 CONTRACT SUM

Add the following to Paragraph 4.3:

84.4.1 Unit prices are set forth in the "Schedule of Unit Prices" attached hereto and made a part hereof
as Exhibit (A). Such unit prices are considered complete and include: (1) all materials, equipment,
labor, delivery, installation, overhead, and profit; and, (2) any other costs or expenses in
connection with, or incidental to, the performance of that portion of the Work to which such unit

prices apply.
ARTICLE5 PAYMENTS

8 5.1 PROGRESS PAYMENTS
Delete Subparagraph 5.1.1 and substitute the following:

§5.1.1 Based on Applications for Payment, including all supporting documentation, submitted to the
Owner and the A/E by the Contractor and Certifications for Payment issued by the A/E., the
Owner shall make progress payment on Account of the Contract Sum to the Contractor as
provided below and elsewhere in the Contract Documents.

Delete Subparagraph 5.1.3 and insert the following:

85.1.3 An Application for Payment, including all supporting documentation, for the period of time
established in Subparagraph 5.1.2 shall be received by the A/E and the Owner not later than ten
(10) days after the end of the period for which the Contractor is making application for payment.
Payment on approved amounts shall be made by the Owner not later than thirty (30) days after
the A/E and the Owner receive the Application for Payment.

Add the following sentence to Subparagraph 5.1.5: Each Application for Payment shall include such other
information, documentation, and materials as the Owner or the A/E may require to substantiate the
Contractor's entitlement to payment.

Delete Clause 5.1.7.1 and substitute the following: Add, upon Substantial Completion of the Work, a sum
sufficient to increase the total payments to ninety-five percent (95%) of the Contract Sum, less any
amounts the A/E shall determine for incomplete and unacceptable Work, retainage applicable to such
work, unsettled claims, Step One liquidated damages then due, and anticipated Step Two liquidated
damages, if any.

Add the following Clause to Subparagraph 5.1.8:

85.1.8.1 Refer to Subparagraphs 9.6.2 and 9.8.5 of the General Conditions. Any reduction or release of
retainage, or portion thereof, however, shall not be a waiver of: (1) any of the Owner's rights to
retainage in connection with other payments to the Contractor; or, (2) any other right or remedy
that the Owner has under the Contract Documents, at law or in equity.

§ 5.2 FINAL PAYMENT

Delete Subparagraph 5.2.2 and insert the following:
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§ 5.2.2 Final payment shall be made within thirty (30) days from the date the Owner (or A/E) receives the
final undisputed Application for payment, including all supporting documentation, from the
Contractor. All conditions stipulated in the General Conditions shall have been met before final
payment is made.

ARTICLE 7 TERMINATION OR SUSPENSION

Insert the words "...as amended" after "...2017..." in paragraph 7.1.
Insert the words "...as amended" after "...2017..." in paragraph 7.2.

ARTICLE 8 MISCELLANEOUS PROVISIONS

Add the following to Paragraph 7.2: Refer to Subparagraph 9.6.2 of the General Conditions.
Add the following Subparagraphs:

88.7.1 Contractor shall not incur any expense chargeable to the Owner on or about the Work of this
Agreement until the Notice to Proceed is issued.

88.7.2 The Contractor represents and warrants the following to the Owner (in addition to any other
representations and warranties contained in the Contract Documents), as an inducement to the
Owner to execute this Agreement, which representations and warranties shall survive the
execution and delivery of this Agreement, any termination of this Agreement, and the final
completion of the Work.

88.7.2.1That it and its Subcontractors are financially solvent, able to pay all debts as they mature, and
possessed of sufficient working capital to complete the Work and perform all obligations
hereunder.

88.7.2.2That it is able to furnish the plant, tools, materials, supplied, equipment, and labor required to
complete the Work and perform its obligations hereunder.

88.7.2.3That it is authorized to do business in the State of North Carolina and is properly licensed by all
necessary governmental and public and quasi-public authorities having jurisdiction over it and
over the Work and the Project.

88.7.2.4That its execution of this Agreement and its performance thereof is within its duly authorized
powers.

88.7.2.5That its duly authorized representative has visited the site of the Project, familiarized himself with
the local and special conditions under which the Work is to be performed, and correlated his
observations with the requirements of the Contract Documents, and;

§8.7.2.6That it possesses a high level of experience and expertise in the business administration,
construction, construction management, and superintendence of projects of the size, complexity,
and nature of this particular Project, and it will perform the Work with the care, skill, and diligence
of such a contractor.

The foregoing warranties are in addition to, and not in lieu of, any and all other liability imposed
upon the Contractor by law with respect to the Contractor's duties, obligations, and performance
hereunder. The Contractor acknowledges that the Owner is relying upon the Contractor's skill
and experience in connection with the Work called for hereunder.

88.7.3 The Owner reserves the right, pursuant to Section 7 of the General Conditions, to modify the
Work of the Contractor.
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ARTICLE9 ENUMERATION OF CONTRACT DOCUMENTS

Insert the words "...as amended by those modifications to AIA A101-2017 and as otherwise stated
herein" after "...2017..." in Subparagraph 9.1.1.

Insert the words "...as amended..." after "...2017..." in Subparagraph 8.1.2.
In Subparagraph 9.1.3 insert the Project Manual issue date and list the following:
Supplemental Conditions
3.4 List the following in Subparagraph 9.1.4:

Supplemental Instructions to Bidders
Modifications to AIA A101-2017

35 List the following in Subparagraph 9.1.7:
Table of Contents
Invitation for Construction Bids
Instructions to Bidders (AIA Document A701-1997 Edition)
Contractor's Bid
Construction Change Order

END OF DOCUMENT
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SUPPLEMENTARY CONDITIONS

The General Conditions of the Contract for Construction, AIA Document A201, 2007 Edition, Articles 1
through 14 inclusive, is a part of this Contract and is incorporated as fully as if herein set forth. For
brevity, AIA Document A201 is also referred to in the Contract Documents collectively as the "General
Conditions."

The following supplements modify, delete and/or add to the General Conditions. Where any portion of
the General Conditions is modified or any paragraph, subparagraph or clause thereof is modified or
deleted by these Supplementary Conditions, the unaltered provisions of the General Conditions shall
remain in effect.

Unless otherwise stated, the terms used in these Standard Supplementary Conditions which are defined
in the General Conditions have the meanings assigned to them in the General Conditions.

ARTICLE 1: GENERAL PROVISIONS

§1.1.1 THE CONTRACT DOCUMENTS:

Add the following sentence to the end of Section 1.1.1: The Contract Documents executed in accordance
with Section 1.5.1 shall prevail in case of an inconsistency with subsequent versions made through
manipulatable electronic operations involving computers.

§1.1.2: THE CONTRACT

Add the following at the end of Section 1.1.2(2) between the words "Sub-subcontractor" and "or": except
as set forth in Section 5.4.

Add the following Section 1.1.9:

§1.1.9 THE NOTICE TO PROCEED:

A document issued by the Owner to the Contractor (with a copy to the Architect) fixing the date on which
the Contract time will commence for the Contractor to begin prosecution of the Work in accordance with
the requirements of the Contract Documents.

§1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS:

Add the following to Subparagraph 1.2.1:

§121.1 In the event of conflicts or discrepancies among the Contract Documents, interpretations
will be based on the following priorities:

The Agreement.

Addenda, with those of later date having precedence over those of earlier date.
The Supplementary Conditions.

The General Conditions of the Contract for Construction.

ok w0nPRE

Division 1 of the Specifications.
6. Drawings and Divisions 2 through 33 of the Specifications.

In case of conflicts or discrepancies or inconsistencies among the Drawings and
Divisions 2 through 33 of the Specifications or within either Document not clarified by
Addendum, the Architect will determine which takes precedence in accordance with
Section 4.2.11. The Contractor shall provide the better quality or greater quantity of
Work; or, comply with the more stringent requirements unless a lesser requirement is
determined to be acceptable by the Architect prior to bidding.

8§ 1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS OF SERVICE
Add the following Section 1.5.3 to Section 1.5:
§ 1.5.3 Contractor's Use of Instruments of Service in Electronic Form.

§ 1.5.3.1 The Architect may for a fee established in the specifications, and with concurrence of the
Owner, furnish to the Contractor versions of instruments of Service in electronic form. The Contract
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Documents executed or identified in accordance with Section 1.5.2 shall prevail in case of an
inconsistency with subsequent versions made through manipulatable electronic means involving
computers.

8 1.5.3.2 The Contractor shall not transfer or reuse Instruments of Service in electronic form or machine
readable form without the prior written consent of the Architect.

Add the following Section 1.7:

§1.7 EXECUTION OF CONTRACT DOCUMENTS

§1.7.1 The Contractor represents that it has taken steps reasonably necessary to ascertain the
nature and location of the work, and that it has investigated and satisfied itself as to the
general and local conditions which can affect the work or its cost, including but not limited
to (1) conditions bearing upon transportation, disposal, handling, and storage of
materials; (2) the availability of labor, water, electric power, and roads; (3) uncertainties of
weather, river stages, tides, or similar physical conditions at the site; (4) the conformation
and conditions of the ground; and (5) the character of equipment and facilities needed
preliminary to and during work performance. The Contractor also represents that it has
satisfied itself as to the character, quality, and quantity of surface and subsurface
materials or obstacles to be encountered insofar as this information is reasonably
ascertainable from an inspection of the site, including all exploratory work done by the
Owner, as well as from the drawings and specifications made a part of this contract. Any
failure of the Contractor to take the actions described and acknowledged in this
paragraph will not relieve the Contractor from responsibility for estimating properly the
difficulty and cost of successfully performing the work, or for proceeding to successfully
perform the work without additional expense to the Owner.

ARTICLE 2: OWNER

§2.1 GENERAL
Delete the first sentence of Subparagraph 2.1.2 and substitute the following:

§ 2.1.2 The Owner, upon reasonable written request, shall furnish to the Contractor in writing such
information which is in the Owner's possession and which is necessary and relevant for the
Contractor to evaluate, give notice of or enforce mechanic's lien rights.

§2.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER
Delete the second sentence of Subparagraph 2.2.3 and substitute the following:

§ 2.2.3 Subject to the Contractor's obligations, including those in Subparagraphs 1.8.2 and 3.2.1, the
Contractor shall be entitled to rely on the accuracy of information furnished by the Owner
pursuant to this Subparagraph, but shall exercise proper precautions relating to the safe
performance of the Work.

§ 2.2.4 Delete the word "...under..." in the last sentence of Subparagraph 2.2.4 and substitute
"...which is within...". Add the following sentence at the end of Subparagraph 2.2.4:

Neither the Owner nor the A/E shall be required to conduct investigations or to furnish the
Contractor with any information concerning subsurface characteristics or other conditions of the
areas where the Work is to be performed beyond that which is provided in the Contract
Documents. The Contractor shall not be entitled to rely on the accuracy of any information or
services provided pursuant to this Subparagraph.

Add Section 2.2.6 to Section 2.2:
§ 2.2.6 The Owner will procure and bear costs of structural tests and special inspections as required by
the applicable building code, and as specified in the Project Manual.

§2.4 OWNER'S RIGHT TO CARRY OUT THE WORK
Delete Subparagraph 2.4.1 and substitute the following:
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§ 2.4.1 If the Contractor defaults or neglects to carry out the Work in accordance with the Contract
Documents, and fails, within a seven-day period after receipt of written notice from the Owner, to
provide the resources needed to achieve correction of such default or neglect with diligence and
promptness, the Owner may, without prejudice to other remedies the Owner may have, proceed
to correct such deficiencies. In such case an appropriate Change Directive shall be issued
deducting from payments then or thereafter due the Contractor the reasonable cost of correcting
such deficiencies, including Owner's expenses and compensation for the A/E's additional
services made necessary by such default, neglect or failure. If payments then or thereafter due
the Contractor are not sufficient to cover such amounts, the Contractor or its Surety shall pay the
difference to the Owner.

Add the following Subparagraph 2.4.2:

§ 2.4.2 If, after achieving Substantial Completion, the Contractor then defaults, or neglects to
complete or fails to provide resources adequate to complete the Project within the
adjusted Contract Time for Final Completion as defined in Subparagraph 8.2.5, the
Owner may carry out the work after giving the Contractor a single seven-day written
notice of the Contractor's default or neglect. In such case an appropriate Change Order
shall be issued deducting from payments then or thereafter due the Contractor the
reasonable cost of correcting such deficiencies, including Owner's expenses and
compensation for the A/E's additional services made necessary by such default, neglect
or failure. If payments then or thereafter due the Contractor are not sufficient to cover
such amounts, the Contractor or its Surety shall pay the difference to the Owner.

ARTICLE 3: CONTRACTOR

§3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR

Add the following Section 3.2.5 to Section 3.2:

8 3.2.5 The Owner shall be entitled to deduct from the Contract Sum amounts paid to the Architect for the
Architect to evaluate and respond to the Contractor's requests for information, where such
information was available to the Contractor from a careful study and comparison of the Contract
Documents, field conditions, other Owner-provided information, Contractor-prepared coordination
drawings, or prior Project correspondence or documentation.

§3.3 SUPERVISION AND CONSTRUCTION PROCEDURES
Change the last sentence of Subparagraph 3.3.1 to read as follows:

§ 3.3.1 If the Contractor is then instructed by the Owner in writing to proceed with the required means,
methods, techniques, sequences or procedures without acceptance of changes proposed by the
Contractor, the Owner shall be solely responsible for any resulting loss or damage.

§3.4 LABOR AND MATERIALS
Add the following clauses to Subparagraph 3.4.1:

§ 3.4.1.1 The Contractor shall not allow the use of asbestos containing products, whether temporary or
permanent and whether or not incorporated or to be incorporated in the work, even if the
products are nonfriable and/or contain minimal amounts of asbestos, and even though such
products may still be legally installed.

§ 3.4.1.2 The Contractor shall not allow the use of lead materials in public water applications. Lead free
solder, flux and pipe must be used in all public drinking water and waste water applications.
Lead free solder and flux are defined as containing less than 0.2% lead, while valves, pipes
and appurtenances must contain less than 8.0% lead.

Delete Section 3.4.2 and substitute the following:

§3.4.2 After the Contract has been executed, the Owner and Architect will consider a formal request
for the substitution of products in place of those specified only under the conditions set forth in
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the General Requirements (Division 1 of the Specifications). By making requests for
substitutions, the Contractor:

1. represents that the Contractor has personally investigated the proposed substitute
product and determined that it is equal or superior in all respects to that specified.

2. represents that the Contractor will provide the same warranty for the substitution that
the Contractor would for that specified.

3. certifies that the cost data presented is complete and includes all related costs under
this Contract except the Architect's redesign costs, and waives all claims for
additional costs related to the substitution which subsequently become apparent; and

4. will coordinate the installation of the accepted substitute, making such changes as
may be required for the Work to be complete in all respects.

Add the following Section 3.4.4 to Section 3.4:

8§ 3.4.4 The Owner shall be entitled to deduct from the Contract Sum amounts paid to the Architect to
evaluate the Contractor's proposed substitutions and to make agreed-upon changes in the
Drawings and Specifications made necessary by the Owner's acceptance of such substitutions.

§3.5 WARRANTY

Delete Subparagraph 3.5.1 and substitute the following:

§ 3.5.1 The Contractor warrants to the Owner and the A/E that all materials and equipment furnished
under the Contract shall be in first class condition, and new unless otherwise required or
permitted by the Contract Documents; that the Work will be free from defects not inherent in the
quality required or permitted; and that the Work will conform to the requirements of the Contract
Documents. If required by the Owner or the A/E, the Contractor shall furnish satisfactory
evidence as to the kind and quality of materials and equipment. The Contractor further warrants
that all workmanship shall be of the highest quality and in accordance with the Contract
Documents, and shall be performed by persons well-qualified at their respective trades.

Unless caused by the Contractor, the Contractor's warranty excludes remedy for damage or
defect caused by abuse, modifications not performed by the Contractor, improper or insufficient
maintenance, improper operation, or normal wear and tear and normal usage. If required by the
Owner or the A/E, the Contractor shall furnish satisfactory evidence as to the kind and quality of
materials and equipment provided.

§3.6 TAXES
Add the following Subparagraph 3.6.2:

§ 3.6.2 The Contractor's attention is directed to NCGS 105-164.13, as amended, concerning withholding
tax for nonresidents, employees, contractors and subcontractors.

§ 3.6.3 Upon completion of the project and before final payment is made, Contractor shall furnish the
Owner a notarized statement of the amount of sales tax paid and certifying that said items were
incorporated into this project.

§3.8 ALLOWANCES
Delete the last sentence of Clause 3.8.2.3 and substitute the following:

§ 3.8.2.3 The amount of the Change Order shall reflect the difference between actual costs under Clause
3.8.2.1, as documented by invoices, and the allowance amounts.

§ 3.8.3 Insert the word "...unreasonable ..." between "...avoid..." and "...delay..." in Subparagraph 3.8.3.

§3.9 SUPERINTENDENT
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Add the following Section 3.9.4 to 3.9:

8 3.9.4 The Contractor shall employ a superintendent or an assistant to the superintendent who will
perform as a coordinator for mechanical and electrical Work. The coordinator shall be
knowledgeable in mechanical and electrical systems and capable of reading, interpreting and
coordinating Drawings, Specifications, and shop drawings pertaining to such systems. The
coordinator shall assist the Subcontractors in arranging space conditions to eliminate interference
between the mechanical and electrical systems and other Work and shall supervise the
preparation of coordination drawings documenting the spatial arrangements for such systems
within restricted spaces. The coordinator shall assist in planning and expediting the proper
sequence of delivery of mechanical and electrical equipment to the site.

§3.10 CONTRACTOR'S CONSTRUCTION SCHEDULES

Add the following Clauses to Subparagraph 3.10.1:

This schedule shall:

§3.10.1.1 indicate the dates for the start and completion of the various elements of the Work, and shall
be affirmed or revised monthly as required by the conditions of the Work and upon execution
of a Change Order that affects time.

§ 3.10.1.2 provide a graphic representation of activities and events that will occur during performance of
the Work in sufficient detail, and as acceptable to the Owner, to show the sequencing of the
various trades for each floor level, wing or work area;

§ 3.10.1.3 identify each phase of construction and occupancy; and,

§3.10.1.4 set forth dates that are critical in ensuring the timely and orderly completion of the Work in
accordance with the requirements of the Contract Documents (hereinafter referred to as
"Milestone Dates").

Delete Subparagraphs 3.10.3 and insert the following:

§3.10.3 The Contractor shall perform the Work in accordance with the most recent schedules
submitted to and approved by the Owner.

§3.10.3.1 If the Contractor submits a schedule or schedule progress report indicating, or otherwise
expresses an intention to achieve Substantial or Final Completion of the Work or any portion
thereof, prior to any completion date required by the Contract Documents or to the expiration
of the Contract Time, no liability to the Owner for any failure of the Contractor to do so
complete the Work shall be created or implied. The Contractor shall not be entitled to an
adjustment in the Contract Sum or the Contract Time for failure to achieve such early
completion dates.

§3.11 DOCUMENTS AND SAMPLES AT THE SITE

Add the following sentence to Subparagraph 3.11.1:

Prompt delivery to the A/E of the materials and items specified above, in good order, shall be a condition
precedent to the Contractor receiving a Certificate of Substantial Completion.

§ 3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES
§3.12.2:  After the word "...instruction..." insert "...installation, training and operations manuals..." in

Subparagraph
3.12.2.
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Add the following Clauses to Subparagraph 3.12.5:

§ 3.12.5.1 If the project requires automatic fire protection sprinklers systems, sprinkler shop drawings
shall be prepared by the licensed sprinkler Contractor. The sprinkler shop drawings shall be reviewed
and approved by the A/E's engineer of record before submittal to the State Fire Marshal or other
authorities having jurisdiction.

§ 3.12.6.2 The Contractor shall submit a copy of the State Fire Marshal's approval letter to the A/E and
the Owner.

Add Section 3.12.11 to Section 3.12:

§83.12.11 The Architect's review of Contractor's submittals will be limited to examination of an initial
submittal and two (2) resubmittals. The Architect's review of additional submittals will be
made only with the consent of the Owner after notification by the Architect. The Owner shall
be entitled to deduct from the Contract Sum amounts paid to the Architect for evaluation of
such additional resubmittals.

§ 3.18 INDEMNIFICATION
§ 3.18.1: In the first sentence of Subparagraph 3.18.1 after the word "...itself)..." delete the phrase

"...but only to the extent caused..." and insert"...including loss of use resulting therefrom, but
only to the extent caused in whole or in part by...".

ARTICLE 4: ADMINISTRATION OF THE CONTRACT

§4.2 ARCHITECT'S ADMINISTRATION OF THE CONTRACT

Insert the following before the last sentence of Subparagraph 4.2.1: Not withstanding these
responsibilities, no act or omission by the A/E shall be considered a waiver of any of the Owner's rights or
interests.

Add the following Clause to Subparagraph 4.2.1:

§4.2.1.1 Any reference in the Contract Documents to the A/E's taking action or rendering a decision
within a "reasonable time" is understood to mean no more than fourteen (14) days, unless otherwise
specified in the Contract Documents or otherwise agreed to by the parties.

Add Section 4.2.2.1 to Section 4.2.1.
§ 4.2.2.1 The Contractor shall reimburse the Owner for compensation paid to the Architect for additional
site visits made necessary by the fault, neglect or request of the Contractor.

§ 4.2.5: After the word "...of..." insert the words "...the Work completed and correlated with the...".
Add the following Subparagraph 4.2.15:

§ 4.2.15 In the Contract Documents, where the words "as directed," "as required," "as approved," "as
permitted" or words of like effect are used, it is to be understood that direction, requirement, approval or
permission of the A/E is intended. Similar words, such as "approved," "acceptable," "satisfactory," or
words of like import mean approved by, acceptable to, or satisfactory to the A/E.

ARTICLE5: SUBCONTRACTORS

8§53 SUBCONTRACTUAL RELATIONS

Delete all words after "...prejudice such rights ..." in the second sentence of Subparagraph 5.3.1.
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Add the following Subparagraph 5.3.2:

§5.3.2 Without limitation on the generality of the foregoing, each Subcontract agreement and
each Sub-subcontract agreement shall include, and shall be deemed to include, the
following:

§5.3.21 An agreement that the Owner is a third-party beneficiary of the Subcontract (or Sub-

subcontract), entitled to enforce any rights thereunder for its benefit, and that the Owner
shall have the same rights and remedies against the Subcontractor (or Sub-
subcontractor) as the Contractor (or Subcontractor) has, including but not limited to the
right to be compensated for any loss, expense, or damage of any nature whatsoever
incurred by the Owner resulting from any breach of representations and warranties,
expressed or implied, if any, arising out of the agreement and any error, omission, or
negligence of the Subcontractor (or Sub-subcontractor) in the performance of any of its
obligations under the agreement; and,

§5.3.2.2 A requirement that the Subcontractor (or Sub-subcontractor) promptly disclose to the
Contractor (or Subcontractor) any defect, omission, error, or deficiency in the Contract
Documents or in the Work of which it has, or should have had, knowledge; and,

Insert the following Subparagraph 5.3.3:

§5.3.3 The Contractor shall assure the Owner, by affidavit or in such other manner as the Owner
may approve, that all agreements between the Contractor and its Subcontractor
incorporate the provisions of Subparagraph 5.3.1 as necessary to preserve and protect
the rights of the Owner and the A/E under the Contract Documents with respect to the
work to be performed by Subcontractors so that the subcontracting thereof will not
prejudice such rights.

Insert the following Subparagraph 5.3.4:

§ 534 Upon request, the Contractor shall provide to the Owner copies of all executed or issued
subcontracts, purchase orders and other documents related to the Work.

§54 CONTINGENT ASSIGNMENT OF SUBCONTRACTS

Insert the following new Clause to Subparagraph 5.4.1:

§54.13 Subcontractors assigned to the Owner agree to perform assigned portions of the Work in
accordance with the Contract Documents.

Add the following sentence to the end of Subparagraph 5.4.2: The equitable adjustment shall be limited to
direct costs.

Insert the following new Subparagraph 5.4.4:

§5.4.4 Each subcontract shall specifically provide that the Owner shall only be responsible to the
Subcontractor for those obligations of the Contractor that accrue subsequent to the
Owner's exercise of any rights under this conditional assignment.

ARTICLE 7: CHANGES IN THE WORK

§ 7.2 CHANGE ORDERS

Add the following Clauses to Subparagraph 7.2.1:

§7.214 The Contractor shall not proceed with the Work of the Change Order until the Change
Order is approved the Owner.

Add the following Subparagraph 7.2.3:
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§7.2.3 Agreement on any Change Order shall constitute a release by the Contractor of the
Owner for any and all liability under this Contract attributable to such facts or
circumstances giving rise to the Change Order.

§ 7.3 CONSTRUCTION CHANGE DIRECTIVES

Delete Subparagraph 7.3.7 and substitute the following:

§7.3.7 If the Contractor does not respond promptly or disagrees with the method for adjustment
in the Contract Sum, the method and the adjustment shall be determined by the A/E as
provided in Clause 7.5.1.5, on the basis of reasonable expenditures and savings to those
performing the Work attributable to the change, including allowances for reasonable
overhead and profit.

Insert the following Subparagraph 7.3.11:

§7.3.11 If the Contractor defaults or neglects to execute a Change Directive, the Owner may
carry out the Work in accordance with Paragraph 2.4 and Article 6.

Insert the following Paragraph 7.5:
8§75 PRICE ADJUSTMENTS

§75.1 METHODS OF ADJUSTMENT. Any adjustment in the Contract Sum made pursuant to
this Paragraph 7.5 shall be consistent with this Contract and shall be arrived at through
whichever one of the following ways is the most valid approximation of the actual cost to
the Contractor:

§75.1.1 by agreement on a fixed price adjustment;
§7.5.1.2 by unit prices specified in the Contract or subsequently agreed upon;
§7.5.1.3 by the costs attributable to the event or situation covered by the relevant clause, including

profit if otherwise allowed, all as specified in the Contract; or subsequently agreed upon;
§75.14 in such other manner as the parties may mutually agree; or,

§7.5.15 in the absence of agreement by the parties, through a unilateral initial determination by
the A/E of the costs attributable to the event or situation covered by the clause, including
profit if otherwise allowed, all as computed by the A/E in accordance with Clause 7.5.3.2,
and subject to review under the provisions of Paragraph 4.5 of this Contract.

§7.5.2 Final Agreement. When any adjustment in the Contract Sum made pursuant to clauses in
this Contract becomes final (e.g., by agreement or dispute resolution), the adjustment
shall be computed and documented on a "Construction Change Order."

§7.5.3 DOCUMENTATION OF COST REASONABLENESS

§753.1 CONTRACTOR'S CHANGE ORDER PROPOSAL. The Contractor shall submit a written
proposal for review by the A/E and the Owner. The proposal shall be submitted to the
Owner's representative within the time limits specified in Subparagraph 4.3.2. All costs
claimed by the Contractor shall be justifiable compared with prevailing industry
standards, as adjusted for local cost conditions. Costs shall be properly itemized and
supported by substantiating data sufficient to permit evaluation before commencement of
the pertinent performance or as soon thereafter as practicable.

§7.5.32 CONSTRUCTION CHANGE DIRECTIVES. For a Construction Change Directive
wherein the proposed method of compensation is actual costs, and pending the collection
and evaluation of actual costs as required by Clause 7.5.1.3, the Contractor shall
estimate the value of the changed work. The Contractor shall itemize the estimated cost

SUPPLEMENTARY CONDITIONS 19010 Page 8 of 23



§7.54
§754.1

§7.5.4.2

§7.5.43

§754.4

§7545

§755
§7551

into building components and shall use the labor, material and equipment unit direct
costs as listed in the most current issue of the Construction Cost Data Book most
applicable to the nature of the changed work, as published by R.S. Means, with a cost
index adjusted for the project locale. The Contractor shall also be permitted to add
overhead and profit as shown in Subparagraph 7.5.4. Where the Contractor does not
properly itemize the proposed costs as requested, the A/E shall provide the Owner with
the itemization and this amount shall be the initial basis for compensation under
Subparagraph 7.3.8.  Upon conversion of the Construction Change Directive to a
Change Order, the A/E's cost for providing this itemization shall be deducted from the
final adjustment in the Contract Sum as described in Clause 7.3.9.

AGREED OVERHEAD AND PROFIT RATES

For any adjustment to the Contract Sum for which overhead and profit may be recovered,
other than those made pursuant to Subparagraph 4.3.9, the Contractor agrees to charge
and accept, as full payment for overhead and profit, the following percentages of costs
attributable to the change in the Work. The percentages cited below shall be considered
to include all indirect costs including, but not limited to: field and office managers,
supervisors and assistants, incidental job burdens, small tools, and general overhead
allocations. "Commission" is defined as profit on work performed by others. The
allowable percentages for overhead, profit, and commission are as follows:

Q) To the Contractor or subcontractors on work performed by their own forces:
Overhead (10%) Profit (7%) Commission (10%)

(2) To the Contractor on work performed by its subcontractors:
Overhead (10%)Profit (0%) Commission (3%)

3) To a first tier subcontractor on work performed by its subcontractors:

Overhead (10%) Profit (0%) Commission (3%)

Not more than three levels of overhead, profit, and commission shall be allowed
regardless of the number of subcontractor tiers.

The Contractor or subcontractor shall not be allowed overhead or commission on the
overhead, profit, and/or commission received by its subcontractors.

Using the percentages stated in Clause 7.5.4.1, any adjustment to the Contract Sum for
deleted work shall include any overhead, profit and/or commission attributable to the cost
for the deleted Work.

If the Contractor initiates a Change Order proposal and the Owner is not obligated to pay
for all or any part of the proposal, then the Contractor shall be responsible for any A/E's
fees to evaluate and process that Change Order proposal. Compensation shall be based
on the Owner's contract with the A/E and the rates for Additional Services contained
therein, and shall be withheld from the final payment to the Contractor.

COST OR PRICING DATA

The Contractor shall submit cost or pricing data for any element of changed work (other
than Unit Price Work), and shall certify that, to the best of its knowledge and belief, the
cost or pricing data submitted is accurate, complete, and current as of a mutually
determined specified date prior to the date of the pricing. This data shall be itemized and
supported by substantiating data sufficient to permit evaluation before commencement of
the pertinent Work, or as soon thereafter as practicable, and shall be justifiably compared
with prevailing industry standards. As requested by the A/E or the Owner, the
Contractor's submittal shall provide an itemized breakdown of all increases and
decreases in the Contract for the Contractor and each subcontractor (at any tier) in at
least the following detail: material, equipment and supply quantities and costs; direct
labor hours and rates for each trade; the associated FICA, FUTA, SUTA, and Worker's
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Compensation Insurance; equipment hours and rates, and costs of premiums for bonds
and insurance, permit fees and sales, use or similar taxes related to the Work.

§755.2 Any Change Order or Change Directive for which certification is required shall contain a
provision that the price to the Owner, including profit or fee, shall be adjusted to exclude
any significant sums by which the Owner finds that such price was increased because
the cost or pricing data furnished by the Contractor was inaccurate, incomplete or not
current as of the date agreed upon between parties. Notwithstanding Subparagraph
9.10.4, such adjustments may be made after final payment to the Contractor.

ARTICLE 8: TIME

§8.2 PROGRESS AND COMPLETION

Add the following Subparagraph 8.2.4:

§8.24 Failure by the Contractor to commence actual physical work on the project within seven
(7) days from the Date of Commencement, as established in the Notice to Proceed, will
entitle the Owner to consider the Contractor in substantial breach of its obligations under
this Contract. In this event, the Owner may withdraw the Notice to Proceed and
terminate the Contract in accordance with the Contract Documents.

§8.3 DELAYS AND EXTENSIONS OF TIME
Insert the following new Subparagraph 8.3.4:
§8.34 The Contractor shall be permitted an adjustment in the Contract Sum, determined in

accordance with Paragraph 7.5, only if the Delays, either individually or taken in the
aggregate, cause the Contract Time to be increased by more than seven (7) days.

ARTICLE 9: PAYMENTS AND COMPLETION

§9.2 SCHEDULE OF VALUES

Insert the following new subparagraph 9.2.2:

§9.2.2 The Contractor and each Subcontractor shall prepare a trade payment breakdown for the
Work for which each is responsible, such breakdown being submitted on a uniform
standardized format approved by the A/E and Owner. The minimum breakdown detail
shall be by each specification section title. The breakdown shall be divided in detail
sufficient to exhibit areas, floors, and/or sections of the Work, and/or by convenient units
and shall be updated as required by either the Owner or the A/E as necessary to reflect:

§9.2.21 the description of Work (listing labor and material separately);

§9222 the total value;

§90.2.2.3 the percent and value of the Work completed to date;

§9.2.24 the percent and value of previous amounts billed; the current percent completed and

amount billed; and,

9.2.25 the current percent completed and amount billed.

Any schedule of values or trade breakdown that fails to include sufficient detail, is
unbalanced, or exhibits "front- loading" of the value of the Work, shall be rejected. If
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either the schedule of values or trade breakdown had been initially approved and
subsequently used, but later was found improper for any reason, then sufficient funds
shall be withheld from future Applications for Payment to ensure an adequate reserve
(exclusive of normal retainage) to complete the Work.

§9.3 APPLICATIONS FOR PAYMENT
In the first sentence of Subparagraph 9.3.1 change "... ten days..." to "...twenty-one (21) days...".

Add the following sentence to Section 9.3.1: Model Language: The form of Application for Payment, duly
notarized, shall be a current authorized edition of AIA Document G702, Application and Certificate for
Payment, supported by a current authorized edition of AIA Document G703, Continuation Sheet.

Add the following Section 9.3.1.3 to Section 9.3.1:
§ 9.3.1.3 Until Substantial Completion, the Owner shall pay ninety-percent (95%) of the amount due the
Contractor on account of progress payments.

Add the following to Subparagraph 9.3.4: Rental equipment such as, but not limited to, mobile equipment,
pans, forms, scaffolding, compressors, etc., shall not be considered material stored.

§9.6 PROGRESS PAYMENTS
Add the following Clauses to Subparagraph 9.6.1:

§9.6.2.1 Contractor's attention is directed to NCGS 22C, as amended, concerning laborers' liens.

§90.6.2.2 Contractor shall properly disburse money received from all payments to all laborers,
subcontractors or material-men in accordance with NCGS 22C, as amended.

Delete Subparagraph 9.6.7 in its entirety.
§9.7 FAILURE OF PAYMENT

Delete Subparagraph 9.7.1 and substitute the following:

§9.7.1 If (a) the A/E does not issue a Certificate for Payment to the Owner, through no fault of
the Contractor, within seven (7) days after receipt of the Contractor's Application for
Payment, or (b) the Owner does not pay the Contractor within seven (7) days after the
date established in the Contract Documents, the amount of the Contractor's Application
for Payment certified by the A/E, or (c) the Owner does not pay the Contractor the
amount awarded by a dispute resolution order within the time limit established by such
order, or within seven (7) days if no time limit is stated in such order, then the Contractor
may, upon seven (7) additional days' written notice to the Owner and A/E, stop the Work
until payment of the amount owing has been received. The Contract Time shall be
extended appropriately and the Contract Sum shall be increased by the amount of the
Contractor's reasonable costs of shutdown, delay and startup, which shall be
accomplished as provided in Paragraph 7.5. As used in this Subparagraph, the phrase
"dispute resolution order" includes any decision rendered pursuant to Paragraph 4.4.

§9.8 SUBSTANTIAL COMPLETION

Add the following Clause to Subparagraph 9.8.2:

§98.2.1 The Contractor's list shall be in writing and attached to the "Contractor's Request for
Certificate of Full or Partial Substantial Completion". The Contractor's Request for
"Certificate of Full or Partial Substantial Completion" shall be submitted at least ten (10)
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days in advance of the proposed date of inspection and shall be forwarded through the
A/E, who will attach its written endorsement as to whether or not it concurs with the
Contractor's statement that the Work will be ready for inspection and testing on the date
given. The A/E's endorsement is a convenience to the Owner only and shall not relieve
the Contractor of its responsibility in the matter, nor shall the A/E's endorsement be
deemed to be evidence that the Work was substantially complete and ready for
inspection and testing. In the event that the A/E does not concur with the Contractor's
statement, the A/E shall inform the Contractor of the basis for the A/E's non-concurrence.
The Contractor may then, at its sole option, (1) defer the inspection; or, (2) request the
inspection be performed in accordance with Subparagraph 9.8.3.

Add the following Clauses to Subparagraph 9.8.3:

§90.8.3.1

§9.8.3.2

§9.8.3.3

§9.8.34

§9.8.35

9.8.3.6

Inspection and testing shall take place at a time(s) mutually agreeable to the Contractor,
Owner and the A/E.

The inspection shall include a demonstration by the Contractor that all equipment,
systems and operable components of the Work function properly and in accordance with
the Contract Documents. The Contractor shall furnish access for the inspection and
testing as provided in this Contract. The inspection and testing shall determine whether
Substantial Completion has been accomplished and shall result in the A/E's issuance of a
written list of Unfinished Work and Defective Work, commonly referred to as a "punch
list", each item of which must be finished and corrected prior to Final Completion.

The A/E and its Consultants shall conduct all Substantial Completion inspections. The
Owner may elect to have other persons of its choosing also participate in the inspections.
Representatives of the State Fire Marshal's Office and other authorities having
jurisdiction may be present, at their sole discretion, at the Substantial Completion
inspection or otherwise inspect the completed Work and advise the Owner whether the
Work meets their respective requirements.

If the inspection discloses any item which is not in accordance with the requirements of
the Contract Documents and will prevent the Owner from occupying or utilizing the Work
for its intended use, the Contractor shall complete or correct such item upon notification
by the A/E. The Contractor shall then submit a request for a follow-up inspection by the
A/E to determine Substantial Completion.

The Contractor shall proceed promptly and diligently to complete and correct items on the
list of Unfinished or Defective Work. Failure to include an item on such list does not alter
the responsibility of the Contractor to complete all Work in accordance with the Contract
Documents.

If more than one Substantial Completion inspection is required, the Contractor shall
reimburse the Owner for all costs of reinspection or, at the Owner's option, the costs may
be deducted from payments due to the Contractor.

Delete the last sentence of Subparagraph 9.8.5 and add the following Clauses:

§9.851

Upon such acceptance of Substantial Completion of the Work or designated portion
thereof and upon application by the Contractor and certification by the A/E, the Owner
shall make payment for such Work or portion thereof as provided in the Contract
Documents. The balance payable shall include the retainage of five percent (5%) of the
Contract Sum, less any retainage released under conditions of Subparagraph 9.6.2, plus
an amount equal to the cost to complete or to correct, as determined by the A/E of the
Uncompleted or Defective Work, plus the full amount of Liquidated Damages, if any.
Retainage shall continue until Final Completion and Final Payment.
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§9.10 FINAL COMPLETION AND FINAL PAYMENT

Add the following Clauses to Subparagraph 9.10.1:

§9.10.1.1 Final Completion shall be achieved no later than thirty (30) days after Substantial
Completion unless otherwise stated in the Contract Documents or modified by a
Change Order. Failure of the Contractor to achieve Final Completion within the
time allowed under this Subparagraph shall entitle to Owner to consider the
Contractor in substantial breach of its obligations under this Contract.

§9.10.1.2 The Contractor shall notify the Owner, in writing on the Contractor' section of this
"Certificate of Final Completion”, of the date when the Work has reached or will reach
Final Completion and will be ready for final inspection and testing. The notice shall be
given at least ten (1 0) days in advance of said date and shall be forwarded through the
A/E, who will attach its endorsement as to whether or not it concurs in the Contractor's
statement that the Work will be ready for inspection and testing on the date stated. The
A/E's endorsement is a convenience to the Owner only and shall not relieve the
Contractor of its responsibility in the matter, nor shall the A/E's endorsement be deemed
to be evidence that the Work was finally complete and ready for inspection and testing. In
the event that the A/E does not concur with the Contractor's statement, the A/E shall
inform the Contractor of the basis for the A/E's non-concurrence. The Contractor may
then, at its sole option, (1) defer the inspection; or, (2) request the inspection be
performed in accordance with this Subparagraph. The final inspection and testing shall
be conducted in the same manner as the inspection for Substantial Completion,
including, but not limited to, the requirements of Clauses 9.8.3.3, 9.8.3.4, 9.8.3.5 and
9.8.3.6 of this Contract.

§9.10.1.3 Representatives of the State Fire Marshal's Office and other authorities having
jurisdiction may be present at the Final Completion inspection or otherwise inspect
the completed Work and advise the Owner whether the Work meets their respective
requirements for the Project.

§9.10.1.4 The Contractor shall then submit a request for a follow-up inspection to determine Final
Completion. If more than one Final Completion inspection is required, the Contractor
shall reimburse the Owner for all costs of re-inspection or, at the Owner's option, the
costs may be deducted from payments otherwise due to the Contractor.

§9.10.1.5 Approval of Work at or as a result of any inspection required herein shall not release the
Contractor or its surety from responsibility for complying with the Contract.

Add the following Clause to Subparagraph 9.10.4:
§9.10.4.4 faulty or defective Work appearing after the date of Substantial Completion.

In Subparagraph 9.10.5, after the word "...those..." insert the phrase "...specific claims in stated
amounts that have been...".

Add the following Section 9.11 to Article 9:

89.11 The Contractor and the Contractor's surety, if any, shall be liable for and shall pay the Owner the
sums hereinafter stipulated as liquidated damages for each calendar day of delay after the date
established for Substantial Completion in the Contract Documents until the Work is substantially
complete: **One Hundred Fifty Dollars ($150.00).

ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY
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§10.3 HAZARDOUS MATERIALS

In Subparagraph 10.3.1 after the word "...persons ..." , insert the words "...or serious losses to real or
personal property...".

Add the following Clause to Subparagraph 10.3. 1:

§10.3.1.1 The Owner and Contractor hereby agree that this Paragraph shall apply only to
hazardous, toxic or radioactive materials or substances subject to the regulations of
agencies having jurisdiction, such as, but not limited to, the NC Department of
Environmental and Natural Resources (NCDENR), the U.S. Environmental Protection
Owner (USEPA) and the U.S. Nuclear Regulatory Commission (USNRC).

Add the following Clauses to Subparagraph 10.3.2;

§10.3.2.1 Any adjustment in the Contract Sum, including reasonable overhead and profit, made
pursuant to this Subparagraph shall be determined in accordance with Paragraph 7.5 of
this Contract.

§10.3.2.2 The Work in the affected area shall be resumed immediately following the occurrence of
any of the following events: (a) the Owner causes remedial work to be performed that
results in the absence of materials or substances; or (b) the Owner and the Contractor,
by written agreement, decide to resume performance of the Work; or (c) the Work may
safely and lawfully proceed, as determined by an appropriate governmental authority or
as evidenced by a written report to both the Owner and the Contractor, which is prepared
by an environmental engineer reasonably satisfactory to both the Owner and the
Contractor.

§10.3.2.3 For the purposes of this Contract, the term "rendered harmless" shall be interpreted to
mean that measured levels of verified hazardous, toxic or radioactive materials or
substances are less than the applicable standards established by authorities having
jurisdiction. In no event, however, shall the Owner have any responsibility for any
substance or material that is brought to the Project site by the Contractor, any
Subcontractor, any material supplier, or any entity for whom any of them is responsible,
unless such materials or substances were expressly required by the Contract
Documents. The Contractor agrees not to use any fill or other materials to be
incorporated into the Work that are hazardous, toxic, or radioactive, or made up of any
items that are hazardous, toxic, or radioactive.

§ 10.4 EMERGENCIES

Add the following to Subparagraph 10.4.1: Written notice of the emergency, including an estimate of cost
and probable effect of delay on the progress of the Work, must be given by the Contractor to the A/E as
soon as possible, but in no case more than ten (10) days after the start of the emergency.

ARTICLE 11: INSURANCE AND BONDS

§11.1 CONTRACTOR'S LIABILITY INSURANCE

Change the second sentence of Subparagraph 11.1.2 to read:

Coverage shall be written on an occurrence basis and shall be maintained without interruption
from date of commencement of the Work until date of final payment and termination of any
coverage required to be maintained after final payment.

Add the following Clauses to Subparagraph 11.1.2:
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11.1.2.1 Liability Insurance shall include all major divisions of coverage and be on a
Commercial basis including the following:

(1) Premises - Operations.

(2) Independent Contractor's Protective.

3) Products and Completed Operations.

4) Personal and Advertising Injury.

(5) Contractual, including specified provision for Contractor's obligations under
Paragraph 3.1 8.

(6) Broad Form Property Damage including Completed Operations.

) Owned, Non-Owned and Hired Motor Vehicles.

11.1.2.2 The insurance required by Subparagraph 11.1.1 shall be written for not less than
the following limits, or greater if required by law or other provisions of this
Contract:
(1) COMMERCIAL GENERAL LIABILITY:
(a) General Aggregate (per project) $ 1,000,000
(b) Products/Completed Operations $ 1,000,000
(c) Personal and Advertising Injury $ 1,000,000
(d) Each Occurrence $ 1,000,000
(e) Fire Damage (Any one fire) $ 50,000

Q) Medical Expense (Any one person) $ 5,000

(2) BUSINESS AUTO LIABILITY (including All Owned, Non-Owned, and Hired Vehicles):
(a) Combined Single Limit $ 1,000,000 OR
(b) Bodily Injury & Property Damage (each) $ 750,000

(3) WORKER'S COMPENSATION:
€) State Statutory
(b) Employer's Liability $100,000 Per Accident

$500,000 Disease, Policy Limit
$100,000 Disease, Each
Employee

Add the following Clause to Subparagraph 11.1.5:

8§11.151 Certificates of Insurance shall be in the form of the latest edition of the ACORD 25S and
shall be filed with the Owner prior to commencement of the Work. In addition to
Certificates of Insurance, the Contractor shall supply a written endorsement to the
Contractor's general liability insurance policy that names the Owner as an additional
insured. The endorsement shall provide that the Contractor's liability insurance policy
shall be primary, and that any liability insurance of the Owner shall be secondary and
noncontributory.

Add the following Subparagraph 11.1.6:

811.1.6 For informational purposes, the Contractor is advised that Worker's Compensation
Insurance is required for all Owners and executive officers of entities incorporated in the
State of North Carolina.

Add the following Subparagraph 11.1.7:

8§11.1.7 The Aggregate Limits of Insurance required by Subparagraph 11.1.2 shall apply, in total,
to this Contract only. This shall be indicated on the insurance certificate or an attached
policy amendment.
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§11.1.7.1

§11.1.7.2

The insurance policies and Certificates of Insurance required by this Contract shall
contain a provision that no material alteration, cancellation, nonrenewal, or expiration of
the coverage contained in such policy or evidenced by such Certificates of Insurance
shall have effect unless the Owner has been given at least thirty (30) days' prior written
notice. The Contractor shall provide a minimum of thirty (30) days written notice to the
Owner of any proposed reduction of coverage limits, including every coverage limit
identified in Subparagraph 11.1.2, or any substitution of insurance carriers.

In no event shall any failure of the Owner to receive certified copies or certificates of
policies required under this Article or to demand receipt of such certified copies or
certificates prior to the Contractor's commencing the Work be construed as a waiver by
the Owner of the Contractor's obligations to obtain insurance pursuant to this Article 11.
The obligation to procure and maintain any insurance required by this Article 11 is a
separate responsibility of the Contractor and independent of the duty to furnish a certified
copy or certificate of such insurance policies.

§11.3 PROPERTY INSURANCE

Delete Paragraph 11.3 and substitute the following:

§ 11.3 PROPERTY INSURANCE

§11.3.1

§11.3.2

§11.3.2.1

§11.3.2.2
§11.3.23

§11.3.3

§11.3.3.1

§11.33.2

§11.3.3.3

The Contractor shall purchase and maintain property insurance in the amount of the
initial Contract Sum as well as subsequent modifications thereto for the entire Work at the
site on a replacement cost basis. Such property insurance shall be maintained until final
payment has been made as provided in Paragraph 9.10 or until no person or entity other
than the Owner has an insurable interest in the property required by this Paragraph 11.4
to be covered, whichever is earlier. This insurance shall only cover the work owned by
the Owner at the time of loss.

Property Insurance shall be written using a 'Builders Risk Coverage Form' with the
following attached forms and endorsements:

Causes of Loss - Special Form; (Risks of Direct Physical Loss unless the loss is excluded
or limited by the Form)

Causes of Loss - Earthquake Form; and

Flood Insurance.

Covered Property is the Building Under Construction described in the Policy Declarations
owned by the Owner at the time of loss and includes:

Foundations;

If intended to become a permanent part of the building or structure described in the
Declarations, the following property located in or on the building or structure or within 100
feet of its premises:

(1) Fixtures, machinery and equipment used to service the building; and
(2) Building materials and supplies used for construction;

If not covered by other insurance, temporary structures built or assembled on site,
including cribbing, scaffolding and construction forms.

SUPPLEMENTARY CONDITIONS 19010 Page 16 of 23



§11.3.4

§11.35

§11.3.6

§11.3.7

Replacement of insured damaged work shall be covered by an appropriate Change
Order. T he Contractor shall pay Subcontractors their just shares of insurance proceeds
received by the Contractor, and by appropriate agreements, written where legally
required for validity, shall require Subcontractors to make payments to their Sub-
subcontractors in similar manner.

The Owner and the Contractor shall take reasonable steps to obtain consent of the
insurance company or companies and shall, without mutual written consent, take no
action with respect to partial occupancy or use that would cause cancellation, lapse or
reduction of insurance.

The Contractor shall provide adequate insurance to protect the interests of the
Contractor, Subcontractors, and Sub-subcontractors in the work.

The Contractor shall be responsible for the deductible. The policy shall be written with a
deductible of $250 for each occurrence.

§ 11.4 PERFORMANCE BOND AND PAYMENT BOND

Delete Subparagraph 11.5.1 and substitute the following:

§11.4.1

§11.4.1.1

§11.4.1.2

§11.4.1.3

§11.4.1.4

§11.4.15

The Contractor shall furnish bonds covering faithful performance of the Contract and
payment of obligations arising thereunder. Bonds may be obtained through the

Contractor's usual source and the cost thereof shall be included in the Contract Sum.
The amount of each bond shall be equal to 100 percent (100%) of the Contract Sum.

The Surety shall have, at a minimum, a "Best Rating" of "A" as stated in the most current
publication of "Best's Key Rating Guide, Property-Casualty”. In addition, the Surety shall
have a minimum "Best Financial Strength Category" of "Class V", and in no case less
than five (5) times the contract amount.

The Performance Bond and the Payment Bond shall written on standard forms of the
Bonding Company, "Labor and Material Payment Bond", and both shall be made payable
to the Owner.

The Contractor shall deliver the required bonds to the Owner not later than three (3) days
following the date the Agreement is entered into, or if the Work is to be commenced prior
thereto in response to a letter of intent, the Contractor shall, prior to the commencement

of the Work, submit evidence satisfactory to the Owner that such bonds will be furnished.

The Contractor shall require the attorney-in-fact who executes the required bonds on
behalf of the surety to affix thereto a certified and current copy of the power of attorney.

The Performance and Labor and Material Payment Bonds shall:

(1) be issued by a surety company licensed to do business in North Carolina; and,

(2) be accompanied by a current power of attorney and certified by the attorney-in-
fact who executes the bond on the behalf of the surety company; and,

3) remain in effect for a period not less than one (1) year following the date of

Substantial Completion or the time required to resolve any items of incomplete
Work and the payment of any disputed amounts, whichever time period is longer;
and,

4) display the Surety's Bond Number. A rider including the following provisions
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shall be attached to each Bond stating that:

(a) The Surety hereby agrees that it consents to and waives notice of any
addition, alteration, omission, change, or other modification of the Contract
Documents. Any addition, alteration, change, extension of time, or other
modification of the Contract Documents, or a forbearance on the part of
either the Owner or the Contractor to the other, shall not release the Surety
of its obligations hereunder, and notice to the Surety of such matters is
hereby waived.

(b) The Surety agrees that it is obligated under the bonds to any successor,
grantee, or assignee of the Owner.

(c) Notwithstanding the foregoing, any bonds required by this Contract shall
meet the requirements of the NC Code of Laws, as amended.

Add Subparagraph 11.4.3 as follows:
8§11.4.3 The Contractor shall furnish the required bonds to the Owner before execution of the
Contract.

Add Subparagraph 11.4.4 as follows:

§11.4.4 The Contractor shall keep the Surety informed of the progress of the Work, and, where
necessary, obtain the Surety's consent to, or waiver of:

8§11.4.4.1 notices of changes in the Work;
8§11.4.4.2 requests for reduction or release of retention;
§11.4.43 requests for final payment; and

8§11.4.4.4 any other item required by the Surety.

The Owner may, in the Owner's sole discretion, inform the Surety of the progress of the
Work and obtain consents as necessary to protect the Owner's rights, interest, privileges,
and benefits under and pursuant to any bond issued in connection with the Work.

ARTICLE 12: UNCOVERING AND CORRECTION OF WORK

§12.1 UNCOVERING OF WORK

Delete Subparagraph 12.1.1 and insert the following:

§12.1.1 If a portion of the Work is covered contrary to the requirements specifically expressed in
the Contract Documents, including. inspections of work-in-progress required by all
authorities having jurisdiction over the Project, then the portion of Work so covered shall,
upon demand of the A/E or the authority having jurisdiction, be uncovered for observation
and be replaced at the Contractor's expense without change in the Contract Time.

§12.2 CORRECTION OF WORK

Add the following to Clause 12.2.1.1: If, prior to the date of Substantial Completion, the Contractor, a
Subcontractor, or anyone for whom either is responsible, uses or damages any portion of the Work,
including, without limitation, mechanical, electrical, plumbing, and other building systems, machinery,
equipment, or other mechanical device, the Contractor shall cause such item to be restored to "like new"
condition at no expense to the Owner.
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At the beginning of Clause 12.2.2.1 insert the title "CONTRACTOR'S WARRANTY PERIOD."

In the third sentence of Clause 12.2.2.1, delete the phrase "...and to make a claim for breach of
warranty...".

At the end of Clause 12.2.2.3, add the phrase "...unless otherwise provided in the Contract
Documents."

Add the following Section 12.2.2.4 to Section 12.2.2:

§12.2.2.4 Upon request by the Owner and prior to the expiration of one year from the date of Substantial
Completion, the Architect will conduct and the Contractor shall attend a meeting with the Owner to review
the facility operations and performance.

ARTICLE 13: MISCELLANEOUS PROVISIONS

§13.1 GOVERNING LAW

Delete Subparagraph 13.1.1 and substitute the following:

§13.1.1 The Contract shall be governed by and construed in accordance with the laws of the
State of North Carolina, and any suit, action or proceeding arising out of or relating to the
Contract shall be governed by the laws of the State of North Carolina.

§13.3 WRITTEN NOTICE

Delete Subparagraph 13.3.1 and substitute the following:
§13.3.1 All notices contemplated by the Contract Documents shall be in writing and shall be
deemed duly given:

§13.3.1.1 upon actual delivery to the person identified in the A101, if delivery by hand; or,

§13.3.1.2 upon receipt by the transmitting party of confirmation or reply, if delivery is by facsimile,
telex or telegram; or,

§13.3.1.3 upon receipt by the person identified in the A101, if delivery is by deposit into the United
States mail, certified mail, return receipt requested.

Add Subparagraph 13.3.2 as follows:

§13.3.2 Each such notice shall be sent to the respective party at the address provided in the
A101, or to any other address as the respective party may designate by notice delivered
pursuant hereto.

§13.4 RIGHTS AND REMEDIES

Add Subparagraph 13.4.3 as follows:

§13.4.3 Termination of the Contract by either party for any reason shall not relieve the parties of
any obligation theretofore accorded under this Contract. Notwithstanding Subparagraph
9.10.4, and without limiting the foregoing sentence, the following provisions (as
amended) of the Contract Documents shall survive termination for whatever cause,
expiration or completion:

SUPPLEMENTARY CONDITIONS 19010 Page 19 of 23



1.6 Ownership and Use of Drawings, Specifications and Other Instruments of
Service;

3.5 Warranty

3.17 Royalties, Patents and Copyrights

3.18 Indemnification

3.10 Waiver of Listed Damages

3.11  Waiver of Claims Against the A/E

4.5 Dispute Resolution

7.5.5 Cost or Pricing Data

11.1  Contractor's Liability Insurance

11,5 Performance and Payment Bond

12.2  Correction of Work

13.1  Governing Law

13.4  Rights and Remedies

13.8  Y2K Compliance

13.12 Retention and Audit of Contractor's Records

§13.5 TESTS AND INSPECTIONS

Add the following to Subparagraph 13.5.5: The Contractor shall give the A/E timely notice in advance of
tests, inspections or approvals.

Add the following Paragraph 13.8:
8 13.8 DRUG-FREE WORKPLACE

The Contractor certifies to the Owner that Contractor will provide a Drug-Free Workplace, as required by
Article 5 of Chapter 90 of the NC General Statutes.

Add the following Paragraph 13.9:
§ 13.9 BANKRUPTCY

In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or
involuntary, the Contractor agrees to furnish written notification of the bankruptcy to the Owner.
This natification shall be furnished within five (5) days of the initiation of the proceedings relating
to the bankruptcy filing. This natification shall include the date on which the bankruptcy petition
was filed, the identity of the court in which the bankruptcy petition was filed, and a listing of all
State contracts against which final payment has not been made. This obligation remains in effect
until final payment under this Contract.

Add the following Paragraph 3.10:

8 13.10 RETENTION AND AUDIT OF CONTRACTOR'S RECORDS

The Owner shall be entitled, at reasonable times and places, to audit the books and records of
both the Contractor and any subcontractor who has submitted cost or pricing data pursuant to this
Contract, to the extent that such books and records relate to such cost or pricing data. If any cost
or pricing data is required for this Contract or any Modification, the Contractor and any
subcontractor shall maintain such books and records that relate to such cost or pricing data for
three (3) years from the date of final payment under the Contract, unless a shorter period is
otherwise authorized in writing by the Owner; provided, however, that such records shall be
retained for additional periods of time beyond this three-year period upon request of the Chief
Procurement Officer. If this Contract or any Modification (other than a firm fixed price contract) is
negotiated, the Owner shall be entitled to audit the books and records of the Contractor and any
subcontractor to the extent that such books and records relate to the performance of the Contract
or any Modification. Such books and records shall be maintained by the Contractor for a period
of three years from the date of final payment under the prime contract and by any subcontractor
for a period of three years from the date of final payment under the subcontract, unless a shorter
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period is otherwise authorized in writing by the Owner.

Add the following Subparagraph 13.11:
§13.11 UNIT PRICE WORK

§13.11.1 Where the Contract Documents provide that all or part of the Work is to be Unit Price
Work, the initial Contract Sum will be deemed to include an amount equal to the sum of
the unit price for each separately identified item of Unit Price Work times the estimated
guantity of each item as identified in the Contract. The estimated quantity for each item
of Work represents the Owner's best estimate of the amount of each item to be required
of the Contractor, but the amounts are not guaranteed, and are solely for the purpose of
comparison of Bids and determining an initial Contract Sum. Determinations of the actual
guantities and classifications of Unit Price Work performed by the Contractor will be
made by the A/E as described below.

§13.11.2 Subject to an adjustment pursuant to Subparagraph 4.3.9, each unit price will be deemed
to include an amount considered by the Contractor to be adequate to cover the
Contractor's total costs, including overhead and profit, for each separately identified item.

§13.11.3 The A/E will determine the actual quantities and classifications of Unit Price Work
performed by the Contractor. The A/E will review with the Contractor its preliminary
determinations on such matters before rendering a written decision or issuing a
recommendation on the Contractor's Applications for Payment. The A/E's written
decisions or recommendations will be final and binding on the Owner and the Contractor,
except as modified by the A/E to reflect changed factual conditions or more accurate
data, and subject to Paragraph 4.4. For purposes of Paragraph 4.4, the A/E's written
decisions or recommendations shall serve as the A/E's initial decision.

Add the following Subparagraph 13.12;
§13.12 PROCUREMENT OF MATERIALS BY OWNER.

The Contractor accepts assignment of, and liability for, all purchase orders and other
agreements for procurement of materials and equipment that are identified as part of the
Contract Documents. The Contractor shall be responsible for such pre-purchased items,
if any, as if the Contractor were the original purchaser. The Contract Sum includes,
without limitation, all costs and expenses in connection with delivery, storage, insurance,
installation, and testing of items covered in any assigned purchase orders or agreements.
All warranty and correction of the Work obligations under the Contract Documents shall
also apply to any pre-purchased items, unless the Contract Documents specifically
provide otherwise.

ARTICLE 14: TERMINATION OR SUSPENSION OF THE CONTRACT

§14.1 TERMINATION BY THE CONTRACTOR

In Subparagraph 14.1, change "...30..." to "...sixty (60)".

Delete Clauses 14.1.1.3 and 14.1.1.4.

In Subparagraph 14.1.3, delete all words after "...Work executed..." and add "...Any adjustment to the
Contract Sum made pursuant to this Subparagraph shall be made in accordance with the requirements
of Paragraph 7.5."

SUPPLEMENTARY CONDITIONS 19010 Page 21 of 23



§14.2 TERMINATION BY THE OWNER FOR CAUSE

Delete Subparagraph 14.2.1 and substitute the following:
§14.2.1 The Owner may terminate the Contract, or any separable part of it, if the Contractor:

8§14.2.1.1 fails to complete the Work within the time specified in the Contract Documents,
including any authorized adjustments; or,

§14.2.1.2 fails to prosecute the Work, or any separable part of the Work, with the diligence,
resources and skill that will ensure its completion within the time specified in the Contract
Documents, including any authorized adjustments; or,

§14.2.1.3 fails to make payment to Subcontractors for materials or labor in accordance with NCGS
22C, as amended, and the respective agreements between the Contractor and the
Subcontractors; or,

8§14.2.1.4 persistently disregards laws, ordinances, or rules, regulations or orders of a public
authority having jurisdiction; or,

8§14.2.15 fails to proceed as required by Subparagraph 4.3.3 pending final resolution of a Claim; or,

§14.2.1.6 fails to comply with any of the other material provisions of this Contract.

Delete Subparagraph 14.2.2, but not the subordinate Clauses and substitute the following:

8§14.2.2 The Owner's right to terminate this Contract under Subparagraph 14.2.1 may be
exercised if the Contractor does not cure such failure within seven (7) days (or more if
authorized in writing by the Owner) after receipt of the notice from the Owner specifying
the general nature of the failure. The Owner shall notify the Contractor's surety within a
reasonable time. When terminating pursuant to Paragraph 14.2, the Owner may, without
prejudice to any other rights or remedies of the Owner, and subject to any prior rights of
the surety:

Insert "...including Liquidated Damages, if any,..." after the phrase "...other damages..." in the first
sentence of Subparagraph 14.2.4.

§14.3 SUSPENSION BY THE OWNER FOR CONVENIENCE

Insert the following to Subparagraph 14.3.2 after the second sentence: Any adjustment to the Contract
Sum made pursuant to this Subparagraph shall be made in accordance with the requirements of
Paragraph 7.5.

§ 14.4 TERMINATION BY THE OWNER FOR CONVENIENCE

Delete Subparagraph 14.4.1 and substitute the following:

§14.4.1 The Owner may, at any time, terminate the Contract, or the Contract Work, in whole or in
part, for the Owner's convenience and without cause.

§144.1.1 Upon written consent of the Contractor, the Owner may reinstate the terminated portion
of this Contract or Contract Work in whole or in part by amending the notice of
termination if it has been determined that
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8§14.4.1.2 circumstances clearly indicate a requirement for the terminated work; and,

§14.4.13 reinstatement of the terminated work is advantageous to the Owner.

Add the following Clause to Subparagraph 14.4.2:

§14.4.24 complete the performance of the Work not terminated, if any.

In Subparagraph 14.4.3 delete the phrase "...,along with reasonable overhead and profit on the Work not
executed.", and substitute "Any adjustment to the Contract Sum made pursuant to this Subparagraph
shall be made in accordance with the requirements of Paragraph 7.5.

END OF DOCUMENT
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REFERENCE IS MADE TO AIA DOCUMENTS AND ARE HEREBY MADE A PART OF THE

CONTRACT DOCUMENTS:

INSTRUCTIONS TO BIDDERS (AIADOCUMENT A701-1997)
STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR

(AIA DOCUMENT A101-2017)
GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION

(AIA DOCUMENT A201-2007)
APPLICATION AND CERTIFICATE FOR PAYMENT (AIA DOCUMENT G702/703)
CERTIFICATE OF SUBSTANTIAL COMPLETION (AIA DOCUMENT G704)
CONTRACTORS AFFIDAVIT OF PAYMENTS AND DEBTS AND CLAIMS

(AIA DOCUMENT G706)

CONTRACTOR'S AFFIDAVIT OF RELEASE OF LIENS (AIA DOCUMENT G706A)
CONSENT OF SURETY COMPANY TO FINAL PAYMENT (AIA DOCUMENT G707)
CHANGE ORDER (AIA DOCUMENT G701)

DOCUMENTS MAY BE VIEWED AT:
MARK LUSK ARCHITECTURE PLLC

128 WOODBURN DRIVE
SWANNANOA, NC 28778
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SECTION 011000 - SUMMARY

PART 1 - GENERAL

11 RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY
Section includes:
Project information.
Work covered by Contract Documents.
Work by Owner.
Purchase contracts.
Access to site.
Work restrictions.
Specification and drawing conventions.
13 PROJECT INFORMATION
Project Identification: ATKINSON ELEMENTARY PAVILLION
Project Location: Hendersonville, North Carolina.
Owner: Henderson County Public Schools
246 Education Drive, Flat Rock NC 28731.
Owner's Representative: Martin Ballard, Facilities Director.

Architect: Mark Lusk Architecture PLLC

128 Woodburn Drive, Swannanoa, NC 28778

14 WORK COVERED BY CONTRACT DOCUMENTS
The Work of the Project is defined by the Contract Documents and consists of the following:

Construct a 384 square foot pavilion consisting of treated wood framing, concrete slab and
metal roof.

Type of Contract

Project will be constructed under a single prime contract.
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15 WORK BY OWNER

General: Cooperate fully with Owner so work may be carried out smoothly, without interfering with or
delaying work under this Contract.

1.6 ACCESS TO SITE

General: Contractor shall have limited use of Project site for construction operations as indicated on
Drawings by the Contract limits and as indicated by requirements of this Section.

Use of Site: Limit use of Project site to areas within the Contract limits indicated. Do not disturb
portions of Project site beyond areas in which the Work is indicated.

Driveways, Walkways and Entrances: Keep driveways and entrances serving premises clear
and available to Owner, Owner's employees, and emergency vehicles at all times. Do
not use these areas for parking or storage of materials.

Schedule deliveries to minimize use of driveways and entrances by construction
operations.

Schedule deliveries to minimize space and time requirements for storage of materials
and equipment on-site.

Condition of Existing Building: Maintain portions of existing building affected by construction
operations in a weather-tight condition throughout construction period. Repair damage caused
by construction operations.

1.7 COORDINATION WITH OCCUPANTS
Partial Owner Occupancy: Owner will occupy the premises during entire construction period, with the
exception of areas under construction. Cooperate with Owner during construction operations to
minimize conflicts and facilitate Owner usage. Perform the Work so as not to interfere with
Owner's operations. Maintain existing exits unless otherwise indicated.
Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities.
Do not close or obstruct walkways, corridors, or other occupied or used facilities without
written permission from Owner and authorities having jurisdiction.
Provide not less than 72 hours' notice to Owner of activities that will affect Owner's operations.
1.8 WORK RESTRICTIONS

Work Restrictions, General: Comply with restrictions on construction operations.

Comply with limitations on use of public streets and other requirements of authorities having
jurisdiction.

Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or others
unless permitted under the following conditions and then only after providing temporary utility
services according to requirements indicated:

Controlled Substances: Use of tobacco products and other controlled substances within the existing
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building and on the Project site is not permitted.

1.9 SPECIFICATION AND DRAWING CONVENTIONS

Specification Content: The Specifications use certain conventions for the style of language and the
intended meaning of certain terms, words, and phrases when used in particular situations.
These conventions are as follows:

Imperative mood and streamlined language are generally used in the Specifications. The
words "shall,” "shall be," or "shall comply with," depending on the context, are implied
where a colon (:) is used within a sentence or phrase.

Specification requirements are to be performed by Contractor unless specifically stated
otherwise.

Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work of all
Sections in the Specifications.

Drawing Coordination: Requirements for materials and products identified on the Drawings are
described in detail in the Specifications. One or more of the following are used on the
Drawings to identify materials and products:

Terminology: Materials and products are identified by the typical generic terms used in the
individual Specifications Sections.

Abbreviations: Materials and products are identified by abbreviations published as part of the
U.S. National CAD Standard and scheduled on Drawings.

Keynoting: Materials and products are identified by reference keynotes referencing
Specification Section numbers found in this Project Manual.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 011000
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL

11 RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

Section includes administrative and procedural requirements for handling and processing Contract
modifications.

1.3 MINOR CHANGES IN THE WORK

Architect will issue supplemental instructions authorizing minor changes in the Work, not involving
adjustment to the Contract Sum or the Contract Time, on AIA Document G710, "Architect's
Supplemental Instructions."

1.4 PROPOSAL REQUESTS

Owner-Initiated Proposal Requests: Architect will issue a detailed description of proposed changes in
the Work that may require adjustment to the Contract Sum or the Contract Time. If necessary,
the description will include supplemental or revised Drawings and Specifications.

Proposal Requests issued by Architect are not instructions either to stop work in progress or to
execute the proposed change.

Within time specified in Proposal Request after receipt of Proposal Request, submit a quotation
estimating cost adjustments to the Contract Sum and the Contract Time necessary to
execute the change.

Include a list of quantities of products required or eliminated and unit costs, with total
amount of purchases and credits to be made. If requested, furnish survey data to
substantiate quantities.

Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade
discounts.

Include costs of labor and supervision directly attributable to the change.

Include an updated Contractor's construction schedule that indicates the effect of the
change, including, but not limited to, changes in activity duration, start and finish
times, and activity relationship. Use available total float before requesting an
extension of the Contract Time.

Quotation Form: Use forms acceptable to Architect.

Contractor-Initiated Proposals: If latent or changed conditions require modifications to the Contract,
Contractor may initiate a claim by submitting a request for a change to Architect.

Include a statement outlining reasons for the change and the effect of the change on the Work.
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Provide a complete description of the proposed change. Indicate the effect of the
proposed change on the Contract Sum and the Contract Time.

Include a list of quantities of products required or eliminated and unit costs, with total amount of
purchases and credits to be made. If requested, furnish survey data to substantiate
guantities.

Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade discounts.

Include costs of labor and supervision directly attributable to the change.

Include an updated Contractor's construction schedule that indicates the effect of the change,
including, but not limited to, changes in activity duration, start and finish times, and
activity relationship. Use available total float before requesting an extension of the
Contract Time.

Comply with requirements in Division 01 Section "Substitution Procedures" if the proposed
change requires substitution of one product or system for product or system specified.

Proposal Request Form: Use form acceptable to Architect.

15 CHANGE ORDER PROCEDURES
On Owner's approval of a Proposal Request, Architect will issue a Change Order for signatures of
Owner and Contractor on AIA Document G701 .
1.6 CONSTRUCTION CHANGE DIRECTIVE
Change Directive: Architect may issue a Change Directive on AIA Document G714 . Change
Directive instructs Contractor to proceed with a change in the Work, for subsequent inclusion in

a Change Order.

Change Directive contains a complete description of change in the Work. It also designates
method to be followed to determine change in the Contract Sum or the Contract Time.

Documentation: Maintain detailed records on a time and material basis of work required by the
Change Directive.

After completion of change, submit an itemized account and supporting data necessary to
substantiate cost and time adjustments to the Contract.
PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 012600
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SECTION 012900 - PAYMENT PROCEDURES

PART 1 - GENERAL

11 RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

This Section specifies administrative and procedural requirements necessary to prepare and process
Applications for Payment.

DEFINITIONS

Schedule of Values: A statement furnished by Contractor allocating portions of the Contract Sum to
various portions of the Work and used as the basis for reviewing Contractor's Applications for
Payment.

13 SCHEDULE OF VALUES

Coordination: Coordinate preparation of the schedule of values with preparation of Contractor's
construction schedule.

Correlate line items in the schedule of values with other required administrative forms and
schedules, including the following:

Application for Payment forms with continuation sheets.

Submittal schedule.

Items required to be indicated as separate activities in Contractor's construction
schedule.

Submit the schedule of values to Architect at earliest possible date but no later than seven days
before the date scheduled for submittal of initial Applications for Payment.

Arrange schedule of values consistent with format of AIA Document G703.

Provide a breakdown of the Contract Sum in enough detail to facilitate continued evaluation of
Applications for Payment and progress reports. Coordinate with the Project Manual table
of contents. Provide multiple line items for principal subcontract amounts in excess of
five percent of Contract Sum.

Include separate line items under Contractor and principal subcontracts for project
closeout requirements in an amount totaling five percent of the Contract Sum and
subcontract amount.

Round amounts to nearest whole dollar; total shall equal the Contract Sum.

Provide a separate line item in the schedule of values for each part of the Work where
Applications for Payment may include materials or equipment purchased or fabricated
and stored, but not yet installed.

PAYMENT PROCEDURES 19010 012900 - 1



Differentiate between items stored on-site and items stored off-site. If required, include
evidence of insurance.

Provide separate line items in the schedule of values for initial cost of materials, for each
subsequent stage of completion, and for total installed value of that part of the Work.

Each item in the schedule of values and Applications for Payment shall be complete. Include
total cost and proportionate share of general overhead and profit for each item.

Temporary facilities and other major cost items that are not direct cost of actual work-in-
place may be shown either as separate line items in the schedule of values or
distributed as general overhead expense, at Contractor's option.

Schedule Updating: Update and resubmit the schedule of values before the next Applications
for Payment when Change Orders or Construction Change Directives result in a change
in the Contract Sum.

14 APPLICATIONS FOR PAYMENT

Initial Application for Payment, Application for Payment at time of Substantial Completion, and
final Application for Payment involve additional requirements.

Payment Application Times: The date for each progress payment is indicated in the Agreement
between Owner and Contractor. The period of construction work covered by each Application
for Payment is the period indicated in the Agreement.

Application for Payment Forms: Use AIA Document G702 and AIA Document G703 as form for
Applications for Payment.

Application Preparation: Complete every entry on form. Notarize and execute by a person authorized
to sign legal documents on behalf of Contractor. Architect will return incomplete applications
without action.

Entries shall match data on the schedule of values and Contractor's construction schedule.
Use updated schedules if revisions were made.

Include amounts for work completed following previous Application for Payment, whether or not
payment has been received. Include only amounts for work completed at time of
Application for Payment.

Include amounts of Change Orders and Construction Change Directives issued before last day
of construction period covered by application.

Indicate separate amounts for work being carried out under Owner-requested project
acceleration.

Stored Materials: Include in Application for Payment amounts applied for materials or equipment
purchased or fabricated and stored, but not yet installed. Differentiate between items stored
on-site and items stored off-site.

Provide certificate of insurance, evidence of transfer of title to Owner, and consent of surety to
payment, for stored materials.

Provide supporting documentation that verifies amount requested, such as paid invoices.
Match amount requested with amounts indicated on documentation; do not include
overhead and profit on stored materials.

Provide summary documentation for stored materials indicating the following:

Materials previously stored and included in previous Applications for Payment.
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Work completed for this Application utilizing previously stored materials.
Additional materials stored with this Application.
Total materials remaining stored, including materials with this Application.

Transmittal: Submit three signed and notarized original copies of each Application for Payment to
Architect by a method ensuring receipt within 24 hours. One copy shall include waivers of lien

and similar attachments if required.

Transmit each copy with a transmittal form listing attachments and recording appropriate
information about application.

Application for Payment at Substantial Completion: After issuing the Certificate of Substantial
Completion, submit an Application for Payment showing 100 percent completion for portion of

the Work claimed as substantially complete.

Include documentation supporting claim that the Work is substantially complete and a
statement showing an accounting of changes to the Contract Sum.

This application shall reflect Certificates of Partial Substantial Completion issued previously for
Owner occupancy of designated portions of the Work.

PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION (Not Used)

END OF SECTION 012900
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SECTION 033000 - CAST-IN-PLACE CONCRETE

PART 1 - GENERAL

11 RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions
and Division 01 Specification Sections, apply to this Section.
1.2 SUMMARY

Section includes cast-in-place concrete, including formwork, reinforcement, concrete materials,
mixture design, placement procedures, and finishes, for the following:

Slabs-on-grade.

13 DEFINITIONS
Cementitious Materials: Portland cement alone or in combination with one or more of the following:
blended hydraulic cement, ground granulated blast-furnace slag, and silica fume; subject to
compliance with requirements.

1.4 ACTION SUBMITTALS

Product Data: For each type of product indicated.

15 QUALITY ASSURANCE

Installer Qualifications: A qualified installer who employs on Project personnel qualified as ACI-
certified Flatwork Technician and Finisher and a supervisor who is an AClI-certified Concrete
Flatwork Technician.

Manufacturer Qualifications: A firm experienced in manufacturing ready-mixed concrete products and
that complies with ASTM C 94/C 94M requirements for production facilities and equipment.

Manufacturer certified according to NRMCA's "Certification of Ready Mixed Concrete
Production Facilities."

Source Limitations: Obtain each type or class of cementitious material of the same brand from the
same manufacturer's plant, obtain aggregate from single source, and obtain admixtures from
single source from single manufacturer.
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PART 2 - PRODUCTS

2.1 FORM-FACING MATERIALS

Rough-Formed Finished Concrete: Plywood, lumber, metal, or another approved material. Provide
lumber dressed on at least two edges and one side for tight fit.

Form-Release Agent: Commercially formulated form-release agent that will not bond with, stain, or
adversely affect concrete surfaces and will not impair subsequent treatments of concrete
surfaces.

Formulate form-release agent with rust inhibitor for steel form-facing materials.
Form Ties: Factory-fabricated, removable or snap-off metal or glass-fiber-reinforced plastic form ties

designed to resist lateral pressure of fresh concrete on forms and to prevent spalling of
concrete on removal.

Furnish units that will leave no corrodible metal closer than 1 inch to the plane of exposed
concrete surface.

Furnish ties that, when removed, will leave holes no larger than 1 inch in diameter in concrete
surface.

Furnish ties with integral water-barrier plates to walls indicated to receive dampproofing or
waterproofing.
2.2 STEEL REINFORCEMENT

Reinforcing Bars: ASTM A 615/A 615M, Grade 60, deformed.

2.3 REINFORCEMENT ACCESSORIES
Bar Supports: Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening
reinforcing bars and welded wire reinforcement in place. Manufacture bar supports from steel

wire, plastic, or precast concrete according to CRSI's "Manual of Standard Practice," of greater
compressive strength than concrete.

2.4 CONCRETE MATERIALS

Cementitious Material: Use the following cementitious materials, of the same type, brand, and source,
throughout Project:

Portland Cement: ASTM C 150, Type |, gray .

Normal-Weight Aggregates: ASTM C 33, Class 3S coarse aggregate or better, graded. Provide
aggregates from a single source.

Maximum Coarse-Aggregate Size: 3/4 inch nominal.
Fine Aggregate: Free of materials with deleterious reactivity to alkali in cement.

Water: ASTM C 94/C 94M.
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2.5 CURING MATERIALS

Water: Potable.

2.6 CONCRETE MIXTURES, GENERAL

Prepare design mixtures for each type and strength of concrete, proportioned on the basis of
laboratory trial mixture or field test data, or both, according to ACI 301.

Use a qualified independent testing agency for preparing and reporting proposed mixture
designs based on laboratory trial mixtures.
2.7 FABRICATING REINFORCEMENT

Fabricate steel reinforcement according to CRSI's "Manual of Standard Practice."

PART 3 - EXECUTION

3.1 FORMWORK
Design, erect, shore, brace, and maintain formwork, according to ACI 301, to support vertical, lateral,
static, and dynamic loads, and construction loads that might be applied, until structure can
support such loads.

Construct formwork so concrete members and structures are of size, shape, alignment, elevation, and
position indicated, within tolerance limits of ACI 117.

Construct forms tight enough to prevent loss of concrete mortar.
Fabricate forms for easy removal without hammering or prying against concrete surfaces. Provide
crush or wrecking plates where stripping may damage cast concrete surfaces. Provide top

forms for inclined surfaces steeper than 1.5 horizontal to 1 vertical.

Clean forms and adjacent surfaces to receive concrete. Remove chips, wood, sawdust, dirt, and other
debris just before placing concrete.

Retighten forms and bracing before placing concrete, as required, to prevent mortar leaks and
maintain proper alignment.

Coat contact surfaces of forms with form-release agent, according to manufacturer's written
instructions, before placing reinforcement.
3.2 STEEL REINFORCEMENT
General: Comply with CRSI's "Manual of Standard Practice" for placing reinforcement.

Clean reinforcement of loose rust and mill scale, earth, ice, and other foreign materials that would
reduce bond to concrete.

Accurately position, support, and secure reinforcement against displacement. Locate and support
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reinforcement with bar supports to maintain minimum concrete cover. Do not tack weld
crossing reinforcing bars.

Set wire ties with ends directed into concrete, not toward exposed concrete surfaces.

3.3 CONCRETE PLACEMENT

Before placing concrete, verify that installation of formwork, reinforcement, and embedded items is
complete and that required inspections have been performed.

Do not add water to concrete during delivery, at Project site, or during placement unless approved by
Architect.

Deposit concrete continuously in one layer or in horizontal layers of such thickness that no new
concrete will be placed on concrete that has hardened enough to cause seams or planes of
weakness. If a section cannot be placed continuously, provide construction joints as indicated.
Deposit concrete to avoid segregation.

Deposit concrete in horizontal layers of depth to not exceed formwork design pressures and in
a manner to avoid inclined construction joints.

Consolidate placed concrete with mechanical vibrating equipment according to ACI 301.

Do not use vibrators to transport concrete inside forms. Insert and withdraw vibrators vertically
at uniformly spaced locations to rapidly penetrate placed layer and at least 6 inches into
preceding layer. Do not insert vibrators into lower layers of concrete that have begun to
lose plasticity. At each insertion, limit duration of vibration to time necessary to
consolidate concrete and complete embedment of reinforcement and other embedded
items without causing mixture constituents to segregate.

Deposit and consolidate concrete for floors and slabs in a continuous operation, within limits of
construction joints, until placement of a panel or section is complete.

Consolidate concrete during placement operations so concrete is thoroughly worked around
reinforcement and other embedded items and into corners.

Maintain reinforcement in position on chairs during concrete placement.

Screed slab surfaces with a straightedge and strike off to correct elevations.

Slope surfaces uniformly to drains where required.

Begin initial floating using bull floats or darbies to form a uniform and open-textured surface
plane, before excess bleedwater appears on the surface. Do not further disturb slab
surfaces before starting finishing operations.

Cold-Weather Placement: Comply with ACI 306.1 and as follows. Protect concrete work from
physical damage or reduced strength that could be caused by frost, freezing actions, or low
temperatures.

When average high and low temperature is expected to fall below 40 deg F for three
successive days, maintain delivered concrete mixture temperature within the temperature
range required by ACI 301.

Do not use frozen materials or materials containing ice or snow. Do not place concrete on
frozen subgrade or on subgrade containing frozen materials.

Do not use calcium chloride, salt, or other materials containing antifreeze agents or chemical
accelerators unless otherwise specified and approved in mixture designs.

Hot-Weather Placement: Comply with ACI 301 and as follows:
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Maintain concrete temperature below 90 deg F at time of placement. Chilled mixing water or
chopped ice may be used to control temperature, provided water equivalent of ice is
calculated to total amount of mixing water. Using liquid nitrogen to cool concrete is

Contractor's option.
Fog-spray forms, steel reinforcement, and subgrade just before placing concrete. Keep

subgrade uniformly moist without standing water, soft spots, or dry areas.

3.4 FINISHING FORMED SURFACES

Smooth-Formed Finish: As-cast concrete texture imparted by form-facing material, arranged in an
orderly and symmetrical manner with a minimum of seams. Repair and patch tie holes and
defects. Remove fins and other projections that exceed specified limits on formed-surface

irregularities.

3.5 FINISHING SLABS

Broom Finish: After applying float finish, apply first troweling and consolidate concrete by hand or
power-driven trowel. Continue troweling passes and restraighten until surface is free of trowel
marks and uniform in texture and appearance. Grind smooth any surface defects that would

telegraph through applied coatings or floor coverings.

Apply a light broom finish to walking surfaces exposed to view.

3.6 MISCELLANEOUS CONCRETE ITEMS

Filling In: Fill in holes and openings left in concrete structures after work of other trades is in place
unless otherwise indicated. Mix, place, and cure concrete, as specified, to blend with in-place
construction. Provide other miscellaneous concrete filling indicated or required to complete the

Work.

3.7 CONCRETE PROTECTING AND CURING

General: Protect freshly placed concrete from premature drying and excessive cold or hot
temperatures. Comply with ACI 306.1 for cold-weather protection and ACI 301 for hot-weather

protection during curing.

Unformed Surfaces: Begin curing immediately after finishing concrete. Cure unformed surfaces,
including floors and slabs, concrete floor toppings, and other surfaces.

END OF SECTION 033000
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SECTION 061000 - ROUGH CARPENTRY

PART 1 - GENERAL

11 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 01 Specification Sections, apply to this
Section.

1.2 SUMMARY
A.  This Section includes the following:

1. Wood framing.

1.3 DEFINITIONS

Dimension Lumber: Lumber of 2 inches nominal or greater but less than 5 inches nominal in
least dimension.

Lumber grading agencies, and the abbreviations used to reference them, include the
following:

1. NeLMA: Northeastern Lumber Manufacturers' Association.
SPIB: The Southern Pine Inspection Bureau.

1.4 SUBMITTALS

A. Product Data: For each type of process and factory-fabricated product. Indicate
component materials and dimensions and include construction and application details.

1. Include data for wood-preservative treatment from chemical treatment
manufacturer and certification by treating plant that treated materials comply with
requirements. Indicate type of preservative used and net amount of preservative
retained.

For products receiving a waterborne treatment, include statement that moisture
content of treated materials was reduced to levels specified before shipment to
Project site.

Include copies of warranties from chemical treatment manufacturers for each type of
treatment.
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15 DELIVERY, STORAGE, AND HANDLING

A.  Stack lumber flat with spacers between each bundle to provide air circulation. Provide

for air circulation around stacks and under coverings.

PART 2 - PRODUCTS

2.1 WOOD PRODUCTS, GENERAL

Lumber: DOC PS 20 and applicable rules of grading agencies indicated. If no grading
agency is indicated, provide lumber that complies with the applicable rules of any
rules-writing agency certified by the ALSC Board of Review. Provide lumber graded

by an agency certified by the ALSC Board of Review to inspect and grade lumber
under the rules indicated.

1. Factory mark each piece of lumber with grade stamp of grading agency.

For exposed lumber indicated to receive a stained or natural finish, mark grade stamp
on end or back of each piece.

Where nominal sizes are indicated, provide actual sizes required by DOC PS 20 for

moisture content specified. Where actual sizes are indicated, they are minimum
dressed sizes for dry lumber.

Provide dressed lumber, S4S, unless otherwise indicated.

2.2 WOOD-PRESERVATIVE-TREATED LUMBER
A. Preservative Treatment by Pressure Process: AWPA C2.

1. Preservative Chemicals: Acceptable to authorities having jurisdiction and
containing no arsenic or chromium.
For exposed items indicated to receive a stained or natural finish, use chemical

formulations that do not require incising, contain colorants, bleed through, or
otherwise adversely affect finishes.

Kiln-dry lumber after treatment to a maximum moisture content of 19 percent. Do not

use material that is warped or does not comply with requirements for untreated
material.

Mark lumber with treatment quality mark of an inspection agency approved by the ALSC
Board of Review.

1. For exposed lumber indicated to receive a stained or natural finish, mark end or

back of each piece.

2.3 MISCELLANEOUS LUMBER

A.  General: Provide miscellaneous lumber indicated and lumber for support or
attachment of other construction, including the following:
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For items of dimension lumber size, provide Construction or No. 2 grade lumber with 19

24

B.

percent maximum moisture content and any of the following species:
Mixed southern yellow -pine; SPIB.
Eastern softwoods; NeLMA.

For exposed boards, provide lumber with 19 percent maximum moisture content and
any of the following species and grades:

1. Eastern white pine, Idaho white, lodgepole, ponderosa, or sugar pine; Premium
or 2 Common (Sterling) grade; NeLMA, NLGA, WCLIB, or WWPA.
Mixed southern yellow pine, No. 2 grade; SPIB.

FASTENERS

General: Provide fasteners of size and type indicated that comply with requirements
specified in this Article for material and manufacture.

1.  Where rough carpentry is exposed to weather, in ground contact, pressure-
preservative treated, or in area of high relative humidity, provide galvanized
fasteners Fasteners in contact with preservative treated wood shall be as
approved by the wood preservative manufacturer.

Nails, Brads, and Staples: ASTM F 1667.

Power-Driven Fasteners: NES NER-272.

Wood Screws: ASME B18.6.1.

Lag Bolts: ASME B18.2.1.

Bolts: Steel bolts complying with ASTM A 307, Grade A; with ASTM A 563 hex nuts and,

where indicated, flat washers.

Expansion Anchors: Anchor bolt and sleeve assembly of material indicated below with

capability to sustain, without failure, a load equal to 6 times the load imposed when

installed in unit masonry assemblies and equal to 4 times the load imposed when

installed in concrete as determined by testing per ASTM E 488 conducted by a

qualified independent testing and inspecting agency.

Material: Stainless steel with bolts and nuts complying with ASTM F 593 and ASTM F
594, Alloy Group 1 or 2.

PART 3 - EXECUTION

3.1

A.

INSTALLATION, GENERAL

Set rough carpentry to required levels and lines, with members plumb, true to line, cut,
and fitted. Fit rough carpentry to other construction; scribe and cope as needed for
accurate fit. Locate nailers, blocking, and similar supports to comply with requirements
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for attaching other construction.

B. Sort and select lumber so that natural characteristics will not interfere with installation
or with fastening other materials to lumber. Do not use materials with defects that
interfere with function of member or pieces that are too small to use with minimum
number of joints or optimum joint arrangement.

Comply with AWPA M4 for applying field treatment to cut surfaces of preservative-treated
lumber.

1.  Use inorganic boron for items that are continuously protected from liquid water.
Use copper naphthenate for items not continuously protected from liquid water.

C.  Securely attach rough carpentry work to substrate by anchoring and fastening as
indicated, complying with the following:
Table 2304.9.1, "Fastening Schedule," in ICC's International Building Code.

D. Use common wire nails, unless otherwise indicated. Select fasteners of size that will
not fully penetrate members where opposite side will be exposed to view or will receive
finish materials. Make tight connections between members. Install fasteners without
splitting wood; do not countersink nail heads, unless otherwise indicated.

For exposed work, arrange fasteners in straight rows parallel with edges of members, with
fasteners evenly spaced, and with adjacent rows staggered.

1. Comply with approved fastener patterns where applicable. Before fastening,
mark fastener locations, using a template made of sheet metal, plastic, or
cardboard.

Use finishing nails, unless otherwise indicated. Countersink nail heads and fill holes
with wood filler.

3.2 PROTECTION
A. Protect wood that has been treated with inorganic boron (SBX) from weather. If,
despite protection, inorganic boron-treated wood becomes wet, apply EPA-registered
borate treatment. Apply borate solution by spraying to comply with EPA-registered
label.
Protect rough carpentry from weather. If, despite protection, rough carpentry becomes wet,

apply EPA-registered borate treatment. Apply borate solution by spraying to comply
with EPA-registered label.

END OF SECTION 06100
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SECTION 076100 - SHEET METAL ROOFING

PART 1 - GENERAL

11

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specification Sections, apply to this Section.

SUMMARY
Section Includes:

1. Metal fascia and roofing.

PERFORMANCE REQUIREMENTS

General Performance: Sheet metal roofing system including, but not limited to, metal
roof panels, cleats, clips, anchors and fasteners, sheet metal flashing integral with
sheet metal roofing, fascia panels, trim, underlayment, and accessories shall comply
with requirements indicated without failure due to defective manufacture, fabrication,
installation, or other defects in construction. Sheet metal roofing shall remain
watertight.

Thermal Movements: Provide sheet metal roofing that allows for thermal movements
from ambient and surface temperature changes. Base calculations on surface
temperatures of materials due to both solar heat gain and nighttime-sky heat loss.

1. Temperature Change (Range): 120 deg F, ambient; 180 deg F, material
surfaces.

Fabricate and install sheet metal roofing capable of resisting the following forces
according to recommendations in FMG Loss Prevention Data Sheet 1-49:

1. Wind Zone 3: For velocity pressures of 46 to 104 Ibf/sq. ft.: 208-Ibf/sq. ft.
perimeter uplift force, 312-Ibf/sq. ft. corner uplift force, and 104-Ibf/sq. ft. outward
force.

DELIVERY, STORAGE, AND HANDLING
Do not store sheet metal roofing materials in contact with other materials that might
cause staining, denting, or other surface damage. Store sheet metal roofing materials

away from uncured concrete and masonry.

Protect strippable protective covering on sheet metal roofing from exposure to sunlight
and high humidity, except to the extent necessary for the period of sheet metal roofing
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1.7

1.8

installation.

COORDINATION

Coordinate installation of roof curbs, equipment supports, and roof penetrations, which
are specified in other Sections.

Coordinate sheet metal roofing with rain drainage work, flashing, trim, and construction
of sheathing, parapets, walls, and other adjoining work to provide a leakproof, secure,
and noncorrosive installation.

WARRANTY
Warranty Period: Two years from date of Substantial Completion.

Special Warranty on Finishes: Manufacturer's standard form in which manufacturer
agrees to repair finish or replace sheet metal roofing that shows evidence of
deterioration of factory-applied finishes within specified warranty period.

1. Exposed Panel Finish: Deterioration includes, but is not limited to, the following:

a.  Color fading more than 5 Hunter units when tested according to ASTM D
2244,

b. Chalking in excess of a No. 8 rating when tested according to ASTM D
4214,

C. Cracking, checking, peeling, or failure of paint to adhere to bare metal.

PART 2 - PRODUCTS

2.1

ROOFING SHEET METALS

General: Protect mechanical and other finishes on exposed surfaces from damage by
applying a strippable, temporary protective film before shipping.

Metallic-Coated Steel Sheet: Restricted flatness steel sheet, metallic coated by the
hot-dip process and prepainted by the coil-coating process to comply with ASTM A
755/A 755M.

1.  Aluminum-Zinc Alloy-Coated Steel Sheet: ASTM A 792/A 792M, Class AZ50
coating designation, Grade 40; structural quality.

2. Thickness: Nominal 0.028 inch unless otherwise indicated.

3. Surface: Smooth, flat.

4, Exposed Coil-Coated Finish:

a. Two-Coat Fluoropolymer: AAMA 621. Fluoropolymer finish containing not
less than 70 percent PVDF resin by weight in color coat. Prepare, pretreat,
and apply coating to exposed metal surfaces to comply with coating and
resin manufacturers' written instructions.
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2.2

5. Color: Selected by Owner.
MISCELLANEOUS MATERIALS

Fasteners: Wood screws, annular-threaded nails, self-tapping screws, self-locking
rivets and bolts, and other suitable fasteners designed to withstand design loads.

1. General:

a. Exposed Fasteners: Heads matching color of sheet metal roofing using
plastic caps or factory-applied coating.

b. Fasteners for Flashing and Trim: Blind fasteners or self-drilling screws,
gasketed, with hex-washer head.

C. Blind Fasteners: High-strength aluminum or stainless-steel rivets suitable
for metal being fastened.

2. Fasteners for Zinc-Coated and Aluminum-Zinc Alloy-Coated Steel Sheet: Series
300 stainless steel.

Sealant Tape: Pressure-sensitive, 100 percent solids, gray polyisobutylene compound
sealant tape with release-paper backing. Provide permanently elastic, nonsag,
nontoxic, nonstaining tape 1/2 inch wide and 1/8 inch thick.

PART 3 - EXECUTION

3.1

INSTALLATION, GENERAL

General: Anchor sheet metal roofing and other components of the Work securely in
place, with provisions for thermal and structural movement. Anchor to resist uplift and
outward forces according to recommendations in FMG Loss Prevention Data Sheet 1-
49 for specified wind zone and as indicated. Install fasteners, solder, welding rods,
protective coatings, separators, sealants, and other miscellaneous items as required
for a complete roofing system and as recommended by fabricator for sheet metal
roofing.

1. Field cutting of sheet metal roofing by torch is not permitted.

2. Provide metal closures at peaks, eaves and each side of ridge and hip caps.

3 Flash and seal sheet metal roofing with closure strips at eaves, rakes, and
perimeter of all openings. Fasten with self-tapping screws.

4. Locate and space fastenings in uniform vertical and horizontal alignment.
Predrill panels for fasteners.

5. Install ridge and hip caps as sheet metal roofing work proceeds.

6. Locate roofing splices over, but not attached to, structural supports. Stagger

roofing splices and end laps to avoid a four-panel lap splice condition. Install

backing plates at roofing splices.

Install sealant tape where indicated.

Lap metal flashing over sheet metal roofing to allow moisture to run over and off

the material.

9. Do not use graphite pencils to mark metal surfaces.

© N
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3.7

3.8

Fasteners: Use fasteners of sizes that will penetrate wood sheathing not less than 1-
1/4 inches for nails and not less than 3/4 inch for wood screws.

Flashing and Trim: Comply with performance requirements, manufacturer's written
installation instructions, and SMACNA's "Architectural Sheet Metal Manual." Provide
concealed fasteners where possible, and set units true to line and level as indicated.
Install work with laps, joints, and seams that will be permanently watertight and
weather resistant.

1. Install flashing and trim as required to seal against weather and to provide
finished appearance. Locations include, but are not limited to, eaves, rakes,
corners, bases, framed openings, ridges, fasciae, and fillers.

2. Install continuous strip of self-adhering underlayment at edge of continuous
flashing overlapping self-adhering underlayment, where "continuous seal strip" is
indicated in SMACNA's "Architectural Sheet Metal Manual," and where indicated
on Drawings.

3. Install exposed flashing and trim without excessive oil canning, buckling, and tool
marks and true to line and levels indicated, with exposed edges folded back to
form hems. Install sheet metal flashing and trim to fit substrates and to result in
waterproof and weather-resistant performance.

ERECTION TOLERANCES

Installation Tolerances: Shim and align sheet metal roofing within installed tolerance of
1/4 inch in 20 feet on slope and location lines as indicated and within 1/8-inch offset of
adjoining faces and of alignment of matching profiles.

Installation Tolerances: Shim and align sheet metal roofing within installed tolerances
specified in MCA's "Guide Specification for Residential Metal Roofing."

CLEANING AND PROTECTION

Clean exposed metal surfaces of substances that interfere with uniform oxidation and
weathering.

Remove temporary protective coverings and strippable films as sheet metal roofing is
installed unless otherwise indicated in manufacturer's written installation instructions.
On completion of sheet metal roofing installation, clean finished surfaces as
recommended by sheet metal roofing manufacturer. Maintain sheet metal roofing in a
clean condition during construction.

Replace sheet metal roofing components that have been damaged or have
deteriorated beyond successful repair by finish touchup or similar minor repair
procedures.

END OF SECTION 076100
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