#### ADDENDUM NUMBER THREE

## EHHS OLD GYM, WHHS BLDGS V, Y & Z ROOF REPLACEMENTS HENDERSON COUNTY/HENDERSON COUNTY PUBLIC SCHOOLS

MLA PROJECT NUMBER: 21012

Mark Lusk Architecture, PLLC 128 Woodburn Drive Swannanoa, NC 28778 (828) 808-9757

DATE OF ISSUE: August 26, 2021

#### TO: ALL BIDDERS OF RECORD

This Addendum modifies the Contract Documents only in the manner and to the extent stated herein and shown on any accompanying drawings and will become a part of the Contract Documents. Except as specified or otherwise indicated by this Addendum, all work shall be in accordance with the basic requirements of the Contract Documents.

BIDDERS SHALL ACKNOWLEDGE RECEIPT OF ADDENDUM ON BID FORM.

This Addendum consists of one page(s) and any enclosures noted:

#### I. ENCLOSURES:

- 1. Pre Bid Meeting Report
- 2. Sheets 2.1, 2.2 Gutter details

### II. GENERAL INFORMATION / CLARIFICATIONS:

1. None

#### III. CHANGES TO PROJECT MANUAL:

1. 075423 - 2.4/2.5: Polyisocyanurate insulation and cover board is deleted

## IV. CHANGES TO DRAWINGS:

- 1. A203:
  - Replace note "Remove/reinstall existing metal coping at curb walls" with "Replace metal coping. Extend flashing over parapet wall & tie into adjacent roof membrane"
  - Note 4: Replace note with the following: Insulation R value shall be R15. Extruded polystyrene insulation thickness minimum shall meet R 15 requirements.
- 2. A204: Replace existing roof drain inserts.
- 3. A205, 2.1, 2.2: Existing/replacement gutters on the new Gym/Gutter Roof Plan and Office Roof/Gutter Plan shall be removed/installed per details 2.1 and 2.2.

## **END OF ADDENDUM**

## PRE-BID CONFERENCE

DATE: August 24, 2021

LOCATION: HCPS Maintenance Shop

PROJECT: EHHS OLD GYM, WHHS BLDGS V, Y & Z ROOF REPLACEMENTS

PROJECT #: 21012

## ATTENDING:

See attached Sign In Sheet

The following items shall be incorporated as part of the Contract Documents:

- 1. The Pre Bid is a mandatory pre bid
- 2. Bid opening is August 31, 2021 at 2:30 per Addendum 1. Bidders are responsible deliver to deliver bids to HCPS Maintenance Shop in sealed envelopes. P & P Bonds and MBE Forms are require for contracts \$300,000 and over. Bid bonds are required on bids \$500,000 and over
- 3. The substantial completion date is March 1, 2022 however lead times for materials will be considered regarding the substantial completion date
- 4. There are 2 addenda issued. Addendum 3 will include changes to the documents during the meeting.
- 5. The scope of the project was reviewed. The project consists of replacing the existing roofing at Buildings V, Y and Z at West Henderson High, and at the old Gym at East Henderson High. Included also is the replacement of the existing gutter and downspouts at the new Gym. Alternate 1 consists of replacing the gutters and downspouts at East Henderson High.
- 6. The sites were visited. At East High, the gutter replacement will require a detail for clarification of the existing conditions and gutter installation


# EHHS OLD GYM, WHHS BLDGS V, Y & Z ROOF REPLACEMENTS HENDERSON COUNTY/HENDERSON COUNTY PUBLIC SCHOOLS

PRE-BID MEETING August 24, 2021 9:00 am


SIGN IN SHEET

## Please Print

NAME		FIRM		EMAIL	TELEPHONE
Cont	X1955 4	La of 6	SREEWILLE	jg:bbs@allco	253, 246, 253A
DECAR	EPECIA :	SENTUN	POUTING	OSARS@BEN	TONRIOTING INC. COM
Chad Dillon		HCPS		medillon@hepsne.or	na 8/1-553-5056
Marti	1 Ballard	HCPS		Meballarde HERSNOION	388-0684
Chris Who	relev	Bonita		chris@bonitzofash.com	828-551-2837
Ronnie WI	neeler	Bonitz	r	onnie@bonitzofash.com	828-273-2618
That 1	Ulmeminn	HC			828-577-1501
MARK	WSK	MLA			



PROJ. # 21012 ADD # 2 5HT 2.1 AND 25, 2021



PROJET 21012 ATTPEZ SHT 22 AUG. 25, 2021