

Addendum #1

Sink Building Esthetics Expansion

The Contractor will need to plan on doing the renovation in 2 phases. Phase 1 will be the renovation on the right side of the orange line (1/2 of #234 & #233). During this time, Esthetics classes will take place on the left side of the orange line. After phase 1 is complete, Esthetics classes will move into the renovated space and the Contractor can do all remaining work on the left side of the orange line.

During phase 1 & 2 construction, the Contractor will need to install a dust curtain and maintain it throughout the project (see orange line on drawing).

