



## Henderson County Capital Projects

100 North King Street, Project Management

Hendersonville, North Carolina 28792

### Addendum #1

*2026 Paving Improvements for HCPS*

**April 22, 2026**

This Addendum shall be attached to and made a part of the above named Contract Documents.

The following items are issued to, modify, and clarify the Contract Documents. These items shall have full force and effect as the Contract Documents, and cost involved shall be included in the Bid prices. Bids, to be submitted on the specified date, shall conform to the additions and revisions listed herein.

Acknowledge receipt of the Addendum on the Bid. Failure to do so may subject the bidder to disqualification.

#### ADDENDUM ITEMS

- I. Asphalt price should be quoted based on the latest NCDOT Asphalt Index at the time of bid. This published index shall be recorded in the space provided on page 2 of the provided bid form.

Asphalt material price will be adjusted accordingly at the time of paving, up or down. For each \$1.00 change in the index price, the price of asphalt material will be adjusted \$0.06 per ton of materials placed. The then-current NCDOT Asphalt Index will be noted in the contract at the time of its execution, and any adjustment to the price for any portion of the work to be done hereunder based upon a change in such Index will be noted by the parties at least 5 business days prior to the effective date of such adjustment. Notwithstanding the foregoing, however, if the effective NCDOT Asphalt Index for any work to be performed hereunder is to be adjusted which results in an increase to the contract price, the County may cancel or defer any such portions of the work to be done, in its sole discretion, so long as notice of such cancellation or deferral is given to the contractor at least 5 business days prior to the effective date of such adjustment.

END OF ADDENDUM #1