



## Henderson County Capital Projects

100 North King Street, Suite 206  
Hendersonville, North Carolina 28792

---

*Memorandum To: Pre-Bid Meeting Attendees*

*From: Thad Ninnemann  
Capital Projects Project Manager*

*Subject: Addendum #1 BRCC Spearman Building Welding Storage*

*Date: January 12, 2022*

---

### Addendum #1

Building dimensions were changed to 32'x66' (per handout at Pre-bid)

Concrete Pad was changed (per handout at Pre-bid). Modified concrete pad will only be in the grassy area denoted by the boundaries of the concrete curb, fence line, brick structure and sidewalk egress. Existing asphalt remains with the exceptions of saw cutting required for piers/foundations.

Deadline for questions has been change to 1/14/22 to allow time for Contractors to have an opportunity for 2<sup>nd</sup> site visit before deadline.

#### **Corrections to Handout and Pre-Bid**

Eliminate Alternate #3: Electric. Do not submit pricing.

Eliminate Alternate #4: Add Air Lines, Air Reels and Conduit Sleeves. Do not submit pricing.