



## Henderson County Capital Projects

100 North King Street, Suite 206  
Hendersonville, North Carolina 28792

---

*Memorandum To: Pre-Bid Meeting Attendees*

*From: Bryan Rhodes  
Capital Projects Project Manager*

*Subject: Addendum #1*

*Date: November 8, 2022*

---

TEDC Replace Chiller #2

Addendum #1 Bid Extension

Question: I sent a representative to the pre-bid for the two projects you have bidding 11/23. Since this is the day before a National Holiday, we would request some adjustment to the bid to make our participation safer and more family friendly. Most experts say that the day before Thanksgiving is one of the most traveled days of the year, I would ask for some consideration of a change.

**Answer: The proposal due date for the TEDC Replace Boiler #1 has been extended to November 30<sup>th</sup>, 2022, by 3:00PM.**