

**Addendum #1 Sink Building Concrete Step and ADA Sidewalk Repairs**

**PLEASE NOTE THAT 3<sup>RD</sup> PAGE INCLUDES A REVISED BID PRICING SHEET ON THE LAST PAGE TO REFLECT THE ADDED ALTERNATES.**

Laydown area for materials & parking for equipment when not in use:




---

Add Alternate #3 Section of Walkway to the Road



---

Add Alternate #4 Sections of Concrete Pad/Walkway Below the Stairs



**Base Bid** to include demo of and replacing the concrete walkway curbing on both walkways



---

Job Specifics: Install thermal expansion joint between new concrete & existing building and concrete slabs is also to include the stone wall and new concrete.

---

BRCC will do any pruning of the foliage required. BRCC's intent is for minimal disturbance to the surrounding foliage. Pruning will only be done on that foliage actually required for the work to be accomplished.

---

**REVISED Bid Pricing Sheet Is On The Next Page**

**REVISED BID PRICING SHEET**

**Project will be awarded on Base Bid**

**Base Bid**

\$ \_\_\_\_\_

\*\*\*\*\*

**Alternate #1:** Contractor will provide and install metal nosing on the steps in the associated demo areas (non-skid abrasive nosing with ½" radius)

\$ \_\_\_\_\_

\*\*\*\*\*

**Alternate #2:** Additional pricing is requested if all work takes place during the Winter Break (December 16<sup>th</sup> – January 6<sup>th</sup>). Graduation day is presently scheduled for December 15, 2023. Contractor mobilization would not be allowed to start until December 16<sup>th</sup>.

\$ \_\_\_\_\_

\*\*\*\*\*

**Alternate #3:** Section of Walkway to the Road

\$ \_\_\_\_\_

\*\*\*\*\*

**Alternate #4:** Sections of Concrete Pad/Walkway Below the Stairs

\$ \_\_\_\_\_