

Addendum #1 TEDC Replace Acoustic Panels in Event Hall


Each Contractor will be responsible for measuring the acoustic panels to ensure their pricing includes sufficient fabric and labor for the panels. Any former references to 2' x 8' panels were approximate sizes only and were not exact sizes. Again, each Contractor will be responsible for taking their own measurements

Contractor will be responsible for providing floor protection to avoid:

- Lift tire marks on the carpet.
- Indentations or damage from scaffolding legs

If the Contractor uses a lift, he should avoid sharp turns to prevent the tires from “twisting”, grabbing, loosening or damaging the carpet tiles.

Lift Storage: The Contractor may store his lift or scaffolding in a designated space of the adjoining Pre-Event area (see below orange circle). The doors leading into this are double doors with a removable mullion.



TEDC Event Hall & Pre-Event Scheduled Events (as of 11/20). These are existing scheduled events when the awarded Contractor would not be able to work. Additional events may be added to this between now and when the awarded Contractor receives a PO and NTP.

January 1, 2, 8, 14, 15, 16, 17, 18, 20, 24, 25, 31

February: 1, 6, 7, 9, 14, 15, 16, 20, 21, 27, 28, 29

March: 1, 2, 3