

Addendum #1

Health Science Increase Sound Insulation

Add Alternate #3: Sound Insulation Foyer (with side entrance, no storeroom) as discussed during the Pre-Bid. All other specifications remain the same as addressed in Alternate #1 & #2.

Contractor is responsible for obtaining Hendersonville Fire Marshal's approval for door placement, swing of door (both proposed new door and also the existing lecture hall door) to insure Fire Marshal's approval. This applies to both tiered lecture halls 32003 AND #3003.