WNC SOURCE - ETOWAH

Drainage Improvements

Bid Schedule

Bidder							
Plans: WNC Source Etowah Drainage improvements Bids Due:							
Receipt of the following addenda is herby acknowledged:							
Addendum No. Addendum Date							
				UNIT	TOTAL		
No.	DESCRIPTION	UNIT	QTY	PRICE	PRICE		
Drai	nage Improvements						
1	Mobilization, Insurance, and Construction Staking	1	LS				
2	Clearing and Removal of Trees	1	LS				
3	Removal and Replacment of Fencing for Construction	1	LS				
4	Storm Drainage Box	EA	3				
5	12" HDPE Storm Drainage Pipe	LF	193				
6	Washed Stone Bedding for Drainage Piping	TN	150				
7	Connect Downspouts to New Drainage Boxes	1	LS				
8	Grading and Construction of Berms to Direct Runoff	1	LS				
9	Proposed Rip Rap Swale to Roadway	45	LF				
10	Remove Check Dam in Roadway Ditch	1	LS				
11	Restoration of Surfaces (seeding and mulching)	LS	1				
SUBTOTAL							
Performance & Payment Bonds							
12	Performance & Payment Bonds	LS	1				
				SUBTOTAL			
Drainage Improvements							
Performance & Payment Bonds							
	TOTAL						

Unit Price Work						
			UNIT			
No.	DESCRIPTION	UNIT	PRICE			
1	Trench Rock Excavation and Disposal	CY				
2	Additional Stormwater Piping (12" HDPE)	LF				
3	Haul off Unsuitable Materials or Topsoil	CY				
4	Additional Backfill Material	CY				

Submitted by:	Date:
Address	
License Number	Seal (if applicable)