

Hoopers Creek and Clear Creek Streambank Stabilization and Debris Removal

Site	Length	Description	Location (Lat,Long)
Hoopers Creek - A	3,300	Multiple debris piles along length. Several access locations. Can burn debris on site. Minor stabilization of straw and erosion control seeding needed on any disturbed areas.	35.447550, -82.437674
Hoopers Creek - B	500	Bank Stabilization. Grade banks. Erosion control material (no plastics) and riparian buffer seeding. Spread soil on site.	35.447550, -82.437674
Clear Creek	4,000	Multiple debris piles along length. Several access locations. Can burn debris on site. Burn permit is responsibility of contractor. Large tank disposal not required. Minor stabilization of straw and erosion control seeding needed on any disturbed areas.	35.411454, -82.366374

\*Site Visit: February 17 at 10am. Meet at Soil & Water Office, 61 Triple Springs Rd Hendersonville NC.

Quotes due Feb 24, 2026 at 5pm.

Hoopers Creek - B: This should be a separate line item. If funds are not available, this item will be removed.



**3,300 ft Debris Removal**  
**500 ft Bank Stabilization**

Lindsey Loop Rd

Carmelien Dr

Debris  
Removal

Raspberry Fields Farm

Wilkie Surveying, PLLC

Hoopers Creek


Bank Stabilization

Hoopers Creek

Hoopers Creek

Berry Park





593

Old Clear Creek

Smith Rd

Clear Creek

4,000 feet  
Debris Removal

D R Walters Electric

Clear Creek

Image